



555 Oak Street East
North Bay, Ontario
P1B 8L3

555, rue Oak Est
North Bay (Ontario)
P1B 8L3

Tel: 1-800-363-7512
www.ontarionorthland.ca

April 9, 2025

Addendum No. 02

File Reference Number: RFP 2025 008

Title: North Bay PRV Stations Installation and Water Main Modifications

RE: Clarifications/Questions

Please refer to the following information/clarification:

Item 1: Please be advised that ONTC has extended the closing date for RFP 2025 008 – North Bay PRV Stations Installation and Water Main Modifications. The previous closing date listed in Addendum No. 01 was Friday, April 18, 2025, at 2:00:00 p.m.

The new closing date is now **Wednesday, April 23, 2025, at 2:00:00 p.m. EDT**

Accordingly, Proposal Form 9 – Schedule and Proposed Approach has been updated to reflect the revised closing date. Please replace the existing Proposal Form 9 in the RFP package with the updated Proposal Form 9 attached to this Addendum.

This Addendum hereby forms part of the RFP.

Regards,

Brinda Ranpura
Procurement Contracts Specialist
brinda.ranpura@ontarionorthland.ca

**PART 4 - FORM OF PROPOSAL
PROPOSAL FORM 9
SCHEDULE AND PROPOSED APPROACH**

CONSTRUCTION SCHEDULE

Respondents shall include a schedule with their Proposal. The schedule shall be in Gantt chart format, showing all activities of the Work and the critical path. The schedule shall be designed to ensure conformity with the Contract Time. The Contractor shall ensure that the schedule adheres to all contractual requirements and technical submittal requirements. The construction schedule shall reflect the milestone dates listed below:

| | |
|----------------------------|---------------------------|
| Request for Proposal Close | Wednesday, April 23, 2025 |
| Start Date | May 2025 |
| Completion Date | Thursday, July 31 2025 |

Do you agree to complete the Work required by Thursday, July 31, 2025?

Respondent confirms that they will complete the Work by Thursday, July 31, 2025.

(Check one) YES _____; NO _____

ONTC has established the date for Completion of the Work with consideration for strict project timelines. As such, and subject to Ontario Northland's sole discretion, a failure to confirm that the work will be completed by the identified date may result in disqualification of the Proposal.

PROPOSED APPROACH

The Respondent shall provide a written narrative plan on their proposed approach for the project, demonstrating their ability to complete the project on budget and on schedule within the timelines identified. The respondent should build in any anticipated delays, supply chain timelines and other factors to provide sufficient time in the schedule to meet provided timelines and mitigate potential delays.

Evidence of a thorough review of the RFP Documents should be apparent in the Respondent's Schedule and Proposed Approach.