

April 8, 2025**Addendum No. 03****File Reference Number: RFP 2025 011****Title: Designated Substance Surveys - Various ONTC Buildings****RE: Clarifications/Questions**

Please refer to the following information/clarification:

Item 1: Please clarify items 2a and 2b of Addenda No. 01 dated April 1, 2025 as provides no efficiency to completing more than one site per day. Are there accommodations available close to sites or is it assumed to be returning to Cochrane at the end of each day for sites located in Island Falls, and for sites in Moose River, will we be returning to Moosonee at the end of the day?

Answer: In terms of scheduling, ONTC can advise as follows:

Island Falls - Trip 1: Contractors will travel from Cochrane in the morning utilizing Hi-Rail access. They will then perform the DSS work required in each building and return to Cochrane once complete.

Moose River/Onakawana - Trip 2: Contractors will leave Cochrane at 7:00am and travel to Otter Rapids where they will be picked up by Hi-Rail vehicle and travel to Moose River and Onakawana. Contractors will perform the DSS work required in each building, travel back to Otter Rapids by Hi-Rail vehicle and then return to Cochrane.

Moosonee - Trip 3 and 4: Contractors will board the train from Cochrane at 9:00am and arrive in Moosonee at 2:00pm. Contractors will then commence the DSS work required in each building and then spend the night in Moosonee. The following day, contractors will complete the DSS work, board the 5:00pm train back to Cochrane, arrive in Cochrane at approximately 10:00pm and spend the night in Cochrane.

Hotel Accommodations

Super 8 - Moosonee
Station Inn - Cochrane

Train Schedule

Monday, Tuesday, Thursday and Friday. After June 15th, there will be a Sunday train that is added to the schedule

Hi-Rail

Scheduling with the Rail Department will be required.

This Addendum hereby forms part of the RFP.

Regards,

Nicole Laplante
Procurement Contracts Specialist
nicole.laplante@ontarionorthland.ca