



555 Oak Street East
North Bay, Ontario
P1B 8L3

555, rue Oak Est
North Bay (Ontario)
P1B 8L3

Tel: 1-800-363-7512
www.ontarionorthland.ca

June 18, 2025

Addendum No. 03

File Reference Number: RFP 2025 041

Title: North Bay Diesel Shop Tracks 3 & 4 Platform Upgrade

RE: Clarifications/Questions

Please refer to the following information / clarifications:

Item 1: We are currently working our submission for the RFP 2025-041, and we kindly request a one-day extension to the tender closing date, from June 25, 2025 to **June 26, 2025**.

Answer: Please note that ONTC will agree to extend the closing date / submission deadline for RFP 2025 041. We note that the new closing date / submission deadline is now Thursday, June 26, 2025 by 2:00:00 p.m. EDT and the new award date will be Tuesday, July 8, 2025.

Please replace Proposal Form 8 of the RFP package with the Proposal Form 8 attached at Appendix "A" to this Addendum No. 03.

This Addendum hereby forms part of the RFP.

Regards,

Nicole Laplante
Procurement Contracts Specialist
nicole.laplante@ontarionorthland.ca

Appendix “A”

**PART 4 - FORM OF PROPOSAL
PROPOSAL FORM 8
SCHEDULE AND PROPOSED APPROACH**

CONSTRUCTION SCHEDULE

Respondents shall include a schedule with their Proposal. The schedule shall be in Gantt chart format, showing all activities of the Work and the critical path. The schedule shall be designed to ensure conformity with the Contract Time. The Contractor shall ensure that the schedule adheres to all contractual requirements and technical submittal requirements. The construction schedule shall reflect the milestone dates listed below:

Request for Proposal Close	Thursday June 26, 2025
Award Date	Tuesday, July 8, 2025
Construction Kick-off Date	Monday, July 21, 2025
Completion Date	Wednesday, December 31, 2025

Do you agree to complete the Work required by December 31, 2025?

Respondent confirms that they will complete the Work required by December 31, 2025.

(Check one) YES_____; NO_____

ONTC has established the date for Completion of the Work with consideration for strict project timelines. As such, and subject to ONTC's sole discretion, a failure to confirm that the work will be completed by the identified date may result in disqualification of the Proposal.

PROPOSED APPROACH

The Respondent shall provide a narrative of the company's approach methodology and tools to be used to deliver the services required successfully and on time. The narrative should include all project steps (from initiation, kickoff meeting, shop drawing submission, mobilization, removal, lead abatement, fabrication, install, concrete work, testing, and project closeout) and project plans (communication, quality management, risk, and health and safety).

Evidence of a thorough review of the RFP Documents should be apparent in the Respondent's Schedule and Proposed Approach.