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PART 1 - INVITATION AND SUBMISSION INSTRUCTIONS

1.1 Invitation to Proponents
1.1.1 Invitation

This Request for Proposals (the “RFP”) is an invitation by Ontario Northland Transportation
Commission (“ONTC”) to prospective proponents to submit proposals for Replacement of Diesel
Shop Overhead Doors, as further described in Section A of the RFP Particulars (Appendix B)
(the “Deliverables”).

ONTC is an agency of the Province of Ontario that provides reliable and efficient transportation
services to northern and rural communities. For over 120 years, the company has provided
integrated and impactful transportation services including rail freight, passenger rail, motor coach
transportation, rail repair, and remanufacturing services.

ONTC'’s rail services are vital in maintaining a reliable supply chain in Northern Ontario by
connecting freight customers to global economies. The forestry industry, mining operations,
farming communities, and manufacturers count on ONTC’s services to deliver large volumes
across vast distances. The company’s 675 miles of mainline track span throughout northeastern
Ontario and northwestern Quebec.

ONTC motor coaches connect rural Ontario to major centres providing access to education,
medical appointments, shopping, and seamless connections to other transportation providers.
The Polar Bear Express passenger train connects Moosonee and Cochrane, Ontario, providing
an all-season land link for Indigenous communities on the James Bay Coast.

Improving and repairing transportation equipment is also a large part of ONTC’s service offering.
We remanufacture and repair locomotives, passenger rail cars, freight cars, and more. ONTC’s
unique mechanical skillset attracts new business and secures skilled trades jobs in Northern
Ontario.

ONTC makes provincial dollars reach further by creating innovative solutions that help drive
economic growth sustainably, responsibly, and with future generations’ top of mind. Throughout
the agency, modernization is underway with many exciting projects that will improve how we
operate. ONTC employs over 1,000 people including Locomotive Engineers, Motor Coach
Operators, skilled tradespeople, and business professionals. Employees work together to
improve and deliver services that provide value to the regions served.

ONTC is seeking to retain a contractor for the Replacement of Overhead Doors and also
increase the size of the current door opening at it’s facility in Cochrane, ON. The Cochrane Diesel
Shop is a facility that is part of the shops complex located at 326 Second Street, Cochrane, ON.
The subject building consists of a main repair shop that is an elevated single-storey structure, as
well as a single-storey structure with a basement that serves as its administrative area on the
Upper Floor and utility area/shops on the Lower Floor. The building was constructed in 1952 with
an addition of a garage at the west end of the original building in 2016. The total building area is
estimated to be approximately 1,783 square metres (19,192 square feet).

1.1.2 Proponent Must Be Single Entity

RFP 2025 095
Replacement of Diesel Shop Overhead Doors Page 4 of 42



The proponent must be a single legal entity that, if selected, intends to enter into the contract with
ONTC. If the proposal is being submitted jointly by two (2) or more separate entities, the proposal
must identify only one (1) of those entities as the “proponent”. The proponent will be responsible
for the performance of the Deliverables.

1.1.3 Bidding System Registration

All proponents must have a vendor account or pay a one-time fee with the electronic bidding
system at: https://www.merx.com/. This will enable the proponent to download the solicitation
document, to receive addenda email notifications, download addenda, and submit their proposal
electronically through the bidding system.

1.2 RFP Contact
For the purposes of this procurement process, the “RFP Contact” will be:

Brinda Ranpura

Procurement Contracts Specialist
Telephone: 705-472-4500 * 548

Email: brinda.ranpura@ontarionorthland.ca

Proponents and their representatives are not permitted to contact any employees, officers,
agents, elected or appointed officials, or other representatives of ONTC, other than the RFP
Contact, concerning matters regarding this RFP. Failure to adhere to this rule may result in the
disqualification of the proponent and the rejection of the proponent’s proposal.

1.3 Accommodations for Proponents with Disabilities

In accordance with the Ontario Human Rights Code, Ontarians with Disabilities Act, 2001 (ODA)
and Accessibility for Ontarians with Disabilities Act, 2005 (AODA), ONTC will accommodate for a
disability, ensuring full and equitable participation throughout the RFP process.

If a proponent requires this RFP in a different format to accommodate a disability, the proponent
must contact the RFP Contact as soon as possible and in any event prior to the Submission
Deadline. The RFP in the different format will be issued only to the requesting proponent and all
addenda will be issued in such different format only to the requesting proponent.

1.4 French Language Services
In accordance with the French Language Services Act, R.S.0. 1990, c. F.32, and Ontario
Regulation 544/22, ONTC is committed to providing equitable access to procurement

opportunities in both official languages.

While this RFP and associated documents are posted in English, a French version is available
upon request. Interested parties may contact the RFP Contact to obtain a French copy.

ONTC shall ensure that the French version is:
(a) Provided in a timely manner;

(b) Equivalent in content and quality to the English version;
(c) Available throughout the posting period of the RFP.
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1.5 Contract for Deliverables
1.5.1 Type of Contract

The selected proponent will be required to enter into an agreement with ONTC for the provision
of the Deliverables in the form attached as Appendix A to the RFP (the “Agreement”).

1.5.2 Term of Contract

The term of the Agreement will be in effect until the completion of the Deliverables, as outlined
in Appendix A.

1.6 RFP Timetable

1.6.1 Key Dates

Issue Date of RFP Thursday, October 30, 2025

Mandatory Site Visit Friday, November 07, 2025 at 10:00:00 a.m. local time

Deadline for Questions Thursday, November 13, 2025 at 1:59:59 p.m. local time

Deadline for Issuing Addenda Monday, November 17, 2025 at 1:59:59 p.m. local time

Submission Deadline Wednesday, November 19, 2025 at 2:00:00 p.m. local
time

Irrevocability Period 90 calendar days

The RFP timetable is tentative only and may be changed by ONTC at any time.

1.6.1 Mandatory Site Visit

A Mandatory Site Visit will be held at the Cochrane Diesel Shop located at 326 Second Street,
Cochrane, ON. on Friday, November 07, 2025 at 10:00 a.m. Proponents are required to complete
the Site Visit Registration Form and Release of Liability Form located at Appendix F, and return
to Brinda Ranpura no later than 4:00:00 pm Thursday, November 06, 2025.

1.7 Submission Instructions

1.7.1 Submission of Proposals

Proposals must be submitted electronically through the bidding system at:

https://www.merx.com/

Submissions by other methods will not be accepted.

In the event of any technical issues, proponents should contact the bidding system’s technical
support.

MERX Customer Support
Phone 1-800-964-6379
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Email merx@merx.com

The Technical Proposal shall be uploaded into the bidding system, in PDF format, and not have
a security password. It is the proponent’s sole responsibility to ensure all uploaded documents
are not defective, corrupted, or blank and can be opened by ONTC. If the Technical Proposal
cannot be downloaded by ONTC, the Proposal shall be rejected.

The Pricing Proposal shall be uploaded into the bidding system. No pricing information shall be
uploaded as part of the Technical Proposal as this is a two-envelope process.

1.7.2 Proposals to Be Submitted on Time

Proposals must be finalized and fully uploaded in the bidding system on or before the Submission
Deadline. The time of receipt of proposals shall be determined by the bidding system web clock.
Late submissions will not be accepted by the bidding system and will be disqualified as late.

Proponents are cautioned that the timing of submission is based on when the proposal is received
by the bidding system, not when a proposal is submitted by a proponent. As transmission can be
delayed due to file transfer size, transmission speed, or other technical factors, proponents should
plan to submit proposals well in advance of the Submission Deadline to avoid submitting late due
to technical issues. Proponents submitting near the Submission Deadline do so at their own risk.

The bidding system will send a confirmation email to the proponent advising when the proposal
was submitted successfully. If you do not receive a confirmation email, contact the bidding
system’s technical support immediately.

1.7.3 Proposals to Be Submitted in Prescribed Format

Proposal materials should be prepared and submitted in accordance with the instructions in the
bidding system, including any maximum upload file size.

Documents should not be embedded within uploaded files, as the embedded files may not be
accessible or evaluated.

1.7.4 Amendment of Proposals

Proponents may amend their proposals prior to the Submission Deadline. However, the
proponent is solely responsible for ensuring that the amended proposal is received by the bidding
system by the Submission Deadline.

1.7.5 Withdrawal of Proposals

Prior to the Submission Deadline, proponents may withdraw a submitted proposal through the
bidding system.

1.7.6 Proposals Irrevocable after Submission Deadline

Proposals shall be irrevocable for the Irrevocability Period, as specified in the RFP Timetable,
running from the moment that the Submission Deadline passes.

[End of Part 1]
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PART 2 - EVALUATION AND AWARD

21 Stages of Evaluation
ONTC will conduct the evaluation of proposals in the following stages:
2.2 Stage | — Mandatory Submission Requirements

Stage | will consist of a review to determine which proposals comply with all of the mandatory
submission requirements. Proposals that do not comply with all of the mandatory submission
requirements as of the Submission Deadline will, subject to the express and implied rights of
ONTC, be rejected. The mandatory submission requirements are listed in Section C of the RFP
Particulars (Appendix B).

2.2.1 No Amendment to Forms

Other than inserting the information requested on the mandatory submission forms set out in the
RFP, a proponent may not make any changes to any of the forms. Any proposal containing any
such changes, whether on the face of the form or elsewhere in the proposal, may be disqualified.

2.3 Stage Il — Evaluation
Stage Il will consist of the following two (2) sub-stages:

2.3.1 Mandatory Technical Requirements

ONTC will review the proposals to determine whether the mandatory technical requirements as
set out in Section D of the RFP Particulars (Appendix B) have been met. Proposals that do not
comply with all of the mandatory technical requirements will, subject to the express and implied
rights of ONTC, be rejected.

2.3.2 Non-Price Rated Criteria

ONTC will evaluate each qualified proposal on the basis of the non-price rated criteria as set out
under Initial Evaluation Criteria in Section F of the RFP Particulars (Appendix B).

24 Stage IIl — Pricing

Stage Il will consist of a scoring of the submitted pricing of each qualified proposal in accordance
with the price evaluation method set out in Section G of the RFP Particulars (Appendix B). The
evaluation of price will be undertaken after the evaluation of mandatory requirements and rated
criteria has been completed.

In the event that a proponent’s pricing appears to be abnormally low in relation to the Deliverables,
ONTC may require the proponent to provide a detailed explanation of the pricing information to
account for the low level of price and confirm that all requirements in respect of the Deliverables
have been taken into account. If the proponent is unable to satisfactorily account for the
abnormally low pricing, ONTC may reject the proposal. ONTC may also reject any proposal that
contains unbalanced pricing. Pricing may be considered unbalanced where nominal or
significantly understated prices are proposed for some elements of the Deliverables and inflated
prices are proposed for other elements of the Deliverables. Unbalanced pricing includes, but is
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not limited to, “front-loaded” pricing which contains inflated pricing for Deliverables to be provided
or completed at the beginning of the contract, offset by understated pricing for Deliverables to be
provided or completed later in the contract.

2.5 Selection of Top-Ranked Proponent

After the completion of Stage lll, all scores from Stage Il and Stage Il will be added together and
proponents will be ranked based on their total scores. Subject to the reserved rights of ONTC,
the top-ranked proponent will be selected to enter into the Agreement in accordance with the
following section. In the event of a tie, the selected proponent will be the proponent with the
highest score on the non-price rated criteria OR with the lowest price.

2.6 Notice to Proponent and Execution of Agreement

Notice of selection by ONTC to the selected proponent shall be in writing. The selected proponent
shall execute the Agreement in the form attached as Appendix A to this RFP and satisfy any other
applicable conditions of this RFP, including the pre-conditions of award listed in Section E of the
RFP Particulars (Appendix B), within fifteen (15) days of notice of selection. This provision is
solely for the benefit of ONTC and may be waived by ONTC.

2.7 Failure to Enter into Agreement
If a selected proponent fails to execute the Agreement or satisfy any pre-conditions of award
within fifteen (15) days of notice of selection, ONTC may, without incurring any liability, proceed

with the selection of another proponent and pursue all other remedies available to ONTC.

[End of Part 2]
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PART 3 — TERMS AND CONDITIONS OF THE RFP PROCESS
3.1 General Information and Instructions

3.1.1 RFP Incorporated into Proposal

All of the provisions of this RFP are deemed to be accepted by each proponent and incorporated
into each proponent’s proposal. A proponent who submits conditions, options, variations, or
contingent statements inconsistent with the terms set out in this RFP, including the terms of the
Agreement in Appendix A, either as part of its proposal or after receiving notice of selection, may
be disqualified. If a proponent is not disqualified despite such changes or qualifications, the
provisions of this RFP, including the Agreement set out in Appendix A, will prevail over any such
changes or qualifications in the proposal.

3.1.2 Proponents to Follow Instructions

Proponents should structure their proposals in accordance with the instructions in this RFP.
Where information is requested in this RFP, any response made in a proposal should reference
the applicable section numbers of this RFP.

3.1.3 Proposals in English

All proposals are to be in English only.

3.1.4 No Incorporation by Reference

The entire content of the proponent’s proposal should be submitted in a fixed format, and the
content of websites or other external documents referred to in the proponent’s proposal, but not
attached, will not be considered to form part of its proposal.

3.1.5 Past Performance

In the evaluation process, ONTC may consider the proponent’s past performance or conduct on
previous contracts with ONTC or other institutions.

3.1.6 Information in RFP Only an Estimate

ONTC and its advisers make no representation, warranty, or guarantee as to the accuracy of the
information contained in this RFP or issued by way of addenda. Any quantities shown or data
contained in this RFP or provided by way of addenda are estimates only and are for the sole
purpose of indicating to proponents the general scale and scope of the Deliverables. It is the
proponent’s responsibility to obtain all the information necessary to prepare a proposal in
response to this RFP.

3.1.7 Proponents to Bear Their Own Costs

The proponent will bear all costs associated with or incurred in the RFP process, including, without
limitation, preparation and presentation of its proposal and if applicable, costs incurred for meeting
attendance, interviews or demonstrations.
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3.1.8 Proposal to be retained by ONTC

ONTC will not return the proposal or any accompanying documentation submitted by a proponent.

3.1.9 No Guarantee of Volume of Work or Exclusivity of Contract

ONTC makes no guarantee of the value or volume of work to be assigned to the selected
proponent. The Agreement will not be an exclusive contract for the provision of the described
Deliverables. ONTC may contract with others for goods and services the same as or similar to
the Deliverables or may obtain such goods and services internally.

3.1.10 Trade Agreements

Proponents should note that procurements falling within the scope of the Ontario-Quebec Trade
and Co-operation Agreement, Canadian Free Trade Agreement, and Comprehensive Economic
and Trade Agreement are subject to those trade agreements but that the rights and obligations
of the parties will be governed by the specific terms of this RFP.

3.2 Communication after Issuance of RFP
3.2.1 Proponents to Review RFP

Proponents shall promptly examine all of the documents comprising this RFP, and
(a) shall report any errors, omissions, or ambiguities; and
(b) may direct questions or seek additional information

in writing by email to the RFP Contact on or before the Deadline for Questions. No such
communications are to be sent or initiated through any other means. ONTC is under no obligation
to provide additional information, and ONTC is not responsible for any information provided by or
obtained from any source other than the RFP Contact or the bidding system. It is the responsibility
of the proponent to seek clarification on any matter it considers to be unclear. ONTC shall not be
responsible for any misunderstanding on the part of the proponent concerning this RFP or its
process.

3.2.2 All New Information to Proponents by Way of Addenda

This RFP may be amended only by addendum in accordance with this section. If ONTC, for any
reason, determines that it is necessary to provide additional information relating to this RFP, such
information will be communicated to all proponents by addendum posted in the bidding system.
Each addendum forms an integral part of this RFP and may contain important information,
including significant changes to this RFP. Proponents are responsible for obtaining all addenda
issued by ONTC.

3.2.3 Post-Deadline Addenda and Extension of Submission Deadline

If ONTC determines that it is necessary to issue an addendum after the Deadline for Issuing
Addenda, ONTC may extend the Submission Deadline for a reasonable period of time.
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3.2.4 Verify and Clarify

When evaluating proposals, ONTC may request further information from the proponent or third
parties in order to verify or clarify the information provided in the proponent’s proposal. The
response received by ONTC shall, if accepted by ONTC, form an integral part of the proponent’s
proposal.

3.3 Notification and Debriefing
3.3.1 Notification to Other Proponents

Once the Agreement is executed by ONTC and a proponent, the other proponents may be notified
directly in writing and shall be notified by public posting, on ONTC’s website, of the outcome of
the procurement process.

3.3.2 Debriefing

Proponents may request a debriefing after receipt of a notification of the outcome of the
procurement process. All requests must be in writing to the RFP Contact and must be made within
sixty (60) days of such notification. The RFP Contact will contact the proponent’s representative
to schedule the debriefing. Debriefings may occur by way of conference call or other remote
meeting format as prescribed by ONTC.

3.3.3 Procurement Protest Procedure

Any proponent with concerns about the RFP process is required to attend a debriefing prior to
proceeding with a protest.

If, after attending a debriefing, the proponent wishes to challenge the RFP process, it should
provide written notice to the RFP Contact in accordance with applicable procurement protest
procedures. The written notice must contain:

(a) a clear statement as to which procurement the proponent wishes to challenge;

(b) a clear explanation of the proponent’s concerns with the procurement, including specifics
as to why it disagrees with the procurement process or its outcome; and

(c) the proponent’s contact details, including name, telephone number, and email address.

ONTC will send an initial response to acknowledge receipt of the proponent’s notice and indicate
the date by which ONTC will provide the proponent with a formal response.

34 Conflict of Interest and Prohibited Conduct
3.4.1 Conflict of Interest

For the purposes of this RFP, the term “Conflict of Interest” includes, but is not limited to, any
situation or circumstance where:
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(a) in relation to the RFP process, the proponent has an unfair advantage or engages in
conduct, directly or indirectly, that may give it an unfair advantage, including, but not
limited to:

(i having or having access to confidential information of ONTC in the preparation of
its proposal that is not available to other proponents;

(ii) having been involved in the development of the RFP, including having provided
advice or assistance in the development of the RFP;

(iii) receiving advice or assistance in the preparation of its response from any individual
or entity that was involved in the development of the RFP;

(iv) communicating with any person with a view to influencing preferred treatment in
the RFP process (including, but not limited to, the lobbying of decision-makers
involved in the RFP process); or

(v) engaging in conduct that compromises, or could be seen to compromise, the
integrity of the open and competitive RFP process or render that process non-
competitive or unfair; or

(b) in relation to the performance of its contractual obligations under a contract for the
Deliverables, the proponent’s other commitments, relationships, or financial interests:

(i) could, or could be seen to, exercise an improper influence over the objective,
unbiased, and impartial exercise of its independent judgement; or

(i) could, or could be seen to, compromise, impair, or be incompatible with the
effective performance of its contractual obligations.

3.4.2 Disqualification for Conflict of Interest

ONTC may disqualify a proponent for any conduct, situation, or circumstances, determined by
ONTC, in its sole and absolute discretion, to constitute a Conflict of Interest as defined above.

An existing supplier of ONTC may be precluded from participating in the RFP process in instances
where ONTC has determined that the supplier has a competitive advantage that cannot be
adequately addressed to mitigate against unfair advantage. This may include, without limitation,
situations in which an existing supplier is in a position to create unnecessary barriers to
competition through the manner in which it performs its existing contracts, or situations where the
incumbent fails to provide the information within its control or otherwise engages in conduct
obstructive to a fair competitive process.

3.4.3 Disqualification for Prohibited Conduct or Breach

ONTC may disqualify a proponent, rescind a notice of selection, or terminate a contract
subsequently entered into if ONTC determines in its sole and absolute discretion that the
proponent has engaged in any conduct prohibited by this RFP or has otherwise breached the
terms of the of the RFP.
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3.4.4 Prohibited Proponent Communications

Proponents must not engage in any communications that could constitute a Conflict of Interest
and should take note of the Conflict of Interest declaration set out in the Submission Form
(Appendix C).

3.4.5 Proponent Not to Communicate with Media

Proponents must not, at any time directly or indirectly, communicate with the media in relation to
this RFP or any agreement entered into pursuant to this RFP without first obtaining the written
permission of the RFP Contact. Further, proponents must not make any media release, social
media or Internet post, public announcement or public disclosure (whether for publication in the
press, on the radio, television, internet or any other medium) that relates to the RFP process, the
solicitation documents or the Deliverables or any matters related thereto, without the prior written
consent of ONTC.

3.4.6 No Lobbying

Proponents must not, in relation to this RFP or the evaluation and selection process, engage
directly or indirectly in any form of political or other lobbying whatsoever to influence the selection
of the selected proponent(s).

3.4.7 lllegal or Unethical Conduct

Proponents must not engage in any illegal business practices, including activities such as bid-
rigging, price-fixing, bribery, fraud, coercion, or collusion. Proponents must not engage in any
unethical conduct, including Ilobbying, as described above, or other inappropriate
communications; offering gifts to any employees, officers, agents, elected or appointed officials,
or other representatives of ONTC; deceitfulness; submitting proposals containing
misrepresentations or other misleading or inaccurate information; or any other conduct that
compromises or may be seen to compromise the competitive process provided for in this RFP.

3.4.8 Supplier Suspension

ONTC may suspend a supplier from participating in its procurement processes for prescribed time
periods based on past performance or based on inappropriate conduct, including, but not limited
to, the following:

(a) illegal or unethical conduct as described above;

(b) the refusal of the supplier to honour its submitted pricing or other commitments;

(c) engaging in litigious conduct, bringing frivolous or vexatious claims in connection with
ONTC’s procurement processes or contracts, or engaging in conduct obstructive to a fair

competitive process; or

(d) any conduct, situation, or circumstance determined by ONTC, in its sole and absolute
discretion, to have constituted an undisclosed Conflict of Interest.

In advance of a decision to suspend a supplier, ONTC will notify the supplier of the grounds for
the suspension and the supplier will have an opportunity to respond within a timeframe stated in
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the notice. Any response received from the supplier within that timeframe will be considered by
ONTC in making its final decision.

3.5 Confidential Information
3.5.1 Confidential Information of ONTC

All information provided by or obtained from ONTC in any form in connection with this RFP either
before or after the issuance of this RFP:

(a) is the sole property of ONTC and must be treated as confidential;

(b) is not to be used for any purpose other than replying to this RFP and the performance of
the Agreement;

(c) must not be disclosed without prior written authorization from ONTC; and
(d) must be returned by the proponent to ONTC immediately upon the request of ONTC.

Each proponent shall be responsible for any breach of the provisions of this section by any person
to whom it discloses ONTC confidential information.

3.5.2 Confidential Information of Proponent

A proponent should identify any information in its proposal or any accompanying documentation
supplied in confidence for which confidentiality is to be maintained by ONTC. The confidentiality
of such information will be maintained by ONTC, except as otherwise required by law or by order
of a court or tribunal. Proponents are advised that their proposals will, as necessary, be disclosed
on a confidential basis to advisers retained by ONTC to advise or assist with the RFP process,
including the evaluation of proposals. If a proponent has any questions about the collection and
use of personal information pursuant to this RFP, questions are to be submitted to the RFP
Contact.

3.6 Reserved Rights and Limitation of Liability
3.6.1 Reserved Rights of ONTC

ONTC reserves the right to:
(a) make public the names of any or all proponents;

(b) make changes, including substantial changes, to this RFP provided that those changes
are issued by way of addendum in the manner set out in this RFP;

(c) request written verification or clarification from any proponent and incorporate a
proponent’s response to that request for clarification into the proponent’s proposal;

(d) assess a proponent’s proposal on the basis of: (i) a financial analysis determining the
actual cost of the proposal when considering factors including quality, service, price, and
transition costs arising from the replacement of existing goods, services, practices,
methodologies, and infrastructure (howsoever originally established); and (ii) in addition
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(n)

to any other evaluation criteria or considerations set out in this RFP, consider any other
relevant information that arises during this RFP process;

reject a proposal that contains abnormally low or unbalanced pricing;

waive formalities and accept proposals that substantially comply with the requirements of
this RFP;

verify with any proponent or with a third party any information set out in a proposal;
check references other than those provided by any proponent;

disqualify a proponent, rescind a notice of selection, or terminate a contract subsequently
entered into if the proponent has engaged in any conduct that breaches the process rules

or otherwise compromises or may be seen to compromise the competitive process;

select a proponent other than the proponent whose proposal reflects the lowest cost to
ONTC;

cancel this RFP process at any stage;

cancel this RFP process at any stage and issue a new RFP for the same or similar
deliverables;

accept any proposal in whole or in part; or

reject any or all proposals;

and these reserved rights are in addition to any other express rights or any other rights that may
be implied in the circumstances.

3.6.2 Limitation of Liability

By submitting a proposal, each proponent agrees that

(@)

3.7

neither ONTC nor any of its employees, officers, agents, elected or appointed officials,
advisors, or representatives will be liable, under any circumstances, for any claim arising
out of this RFP process including, but not limited to, costs of preparation of the proposal,
loss of profits, loss of opportunity, or for any other claim; and

the proponent waives any right to or claim for any compensation of any kind whatsoever,
including claims for costs of preparation of the proposal, loss of profit, or loss of opportunity
by reason of ONTC’s decision to not accept the proposal submitted by the proponent, to
enter into an agreement with any other proponent, or to cancel this RFP process, and the
proponent shall be deemed to have agreed to waive such right or claim.

Governing Law and Interpretation

These Terms and Conditions of the RFP Process (Part 3):
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(a) are intended to be interpreted broadly and independently (with no particular provision
intended to limit the scope of any other provision);

(b) are non-exhaustive and shall not be construed as intending to limit the pre-existing rights
of ONTC; and

(c) are to be governed by and construed in accordance with the laws of the Province of
Ontario and the federal laws of Canada applicable therein and the courts of the Province
of Ontario shall have exclusive jurisdiction to entertain any action or proceeding based on,
relating to or arising from this RFP.

3.8 Power of Legislative Assembly
No provision of this RFP is intended to operate, nor shall any such provision have the effect of
operating, in any way, that would interfere with or otherwise fetter the discretion of the Legislative

Assembly of Ontario in the exercise of its legislative powers.

[End of Part 3]
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APPENDIX A - FORM OF AGREEMENT

The Agreement for Deliverables will be the ONTC — Stipulated Price Contract Form of
Agreement, as attached to this Appendix A.
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Stipulated Price Contract REV 22 OCT 2025

THIS AGREEMENT made as of XX, 2025

BETWEEN:
ONTARIO NORTHLAND TRANSPORTATION COMMISSION
(“ONTC”)

AND:
XXX

(the “Contractor”)

THE PARTIES AGREE AS FOLLOWS:

Contract Documents

1. The following documents are included in this Agreement and form the Contract Documents:
(a) this Agreement;
(b) Addenda to the RFP, if any;
(c) Schedule A — (the “Scope of Work”), comprised of:
i. the document identified as Appendix B in the RFP (RFP Particulars);

ii. the document identified as Appendix E in the RFP (Issue for Tender Drawings);
and

ii. the document identified as Appendix F in the RFP (Policies and Procedures);

(d) Schedule B — (the “Contractor’s Submission”), comprised of the document identified
as Appendix C in the RFP (Submission Form);

(e) Schedule C — Project-Specific Requirements for a Proper Invoice; and
(f) Special Provisions, if any,
(collectively, the “Contract Documents”).

Precedence of Contract Documents

2. If there is any conflict or inconsistency between the Contract Documents, unless otherwise
provided, such documents will prevail in the following order, but only to the extent necessary
to resolve the conflict or inconsistency:

(a) Special Provisions, if any;

) this Agreement;

) Addenda to the RFP, if any;
Schedule A — Scope of Work;

) Schedule C — Project-Specific Requirements for a Proper Invoice; and

~—

(b
(c
(d
(e
(f) Schedule B — Contractor’s Submission.

The Work
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The Contractor shall perform the Work required by the Contract Documents for the
Replacement of Diesel Shop Overhead Doors.

The Contractor shall perform the Work in accordance with the requirements of the Contract
Documents and the Standard of Care.

ONTC shall have the right to amend the Work to have some of the Work completed by its
own forces.

Contract Price

6.

The “Contract Price” is $XXX plus applicable taxes, more particularly described in Schedule
B, subject to adjustment in accordance with the Change Order process in the Contract
Documents.

Contract Time

7.

Subject to adjustment(s) approved in accordance with the Contract Documents, the
Contractor shall commence the Work on the XX day of XX, 20XX and shall achieve
Substantial Performance of the Work on or before the XX day of XX, 20XX (the “Contract
Time”).

DEFINITIONS AND INTERPRETATION

In the Contract Documents,

“Acceptance” and “Accepted” means ONTC acknowledges that the work for a Submittal
has been completed and that the Submittal on its face conforms to the requirements of the
Contract Documents. Acceptance does not mean confirmation by ONTC that the Submittal
does not contain error or omissions, defects, deficiencies or deviations from the Contract
Documents. Wherever the words “acceptance” and “accepted” are used in the Contract
Documents, they shall have the meaning set out in this definition even if the words are not
capitalized.

“‘Adjudication” means construction dispute interim adjudication as defined under the
Construction Act.

“Agreement” means this agreement and all attached Schedules.

“As-Built Drawings” means a set of drawings that are marked-up during construction by
the Contractor that show how the structures and other parts of the Work were actually
constructed versus how the structures and other parts of the Work were originally designed
and “As-Built Record Drawings” means the As-Built Drawings prepared by the Contractor
following completion of the Work that are Submitted to ONTC with the Close-Out
Documentation.

“‘Authority Having Jurisdiction” means the federal, provincial or municipal entity that is
responsible for enforcing codes, standards and regulations relating to building construction
or has the power to pass regulations to direct, specify and govern elements or activities of
construction projects such as codes, safety, health or standards of manufacture or
installation.

“Change Directive” means a written instruction prepared by the ONTC Representative and
signed by ONTC directing the Contractor to proceed with a change in the Work within the
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general scope of the Contract Documents prior to ONTC and the Contractor agreeing upon
adjustments, if any, in the Contract Price and/or the Contract Time.

“Change Order’ means a written amendment to the Contract Documents prepared by the
ONTC Representative and signed by ONTC and the Contractor stating their agreement on:

(a) achange in the Work;

(b) the method of adjustment or the amount of the adjustment in the Contract Price, if any;
and

(c) the extent of the adjustment in the Contract Time, if any.

“Confidential Information” includes information, whether oral, written, visual, electronic, or
in any other form, relating in any way to this Agreement, which is identified as confidential or
that would reasonably be considered as being confidential. Confidential Information does not
include any portions of the Confidential Information that (a) at the time of disclosure was in
the public domain; (b) after disclosure hereunder, is published or otherwise becomes part of
the public domain through no fault of the Contractor; or (c) is received from an independent
third party who had obtained the Confidential Information lawfully and was under no
obligation of secrecy or duty of confidentiality owed to ONTC.

“Conflict of Interest” means any actual or potential conflict of interest including, but not
limited to:

(a) situations or circumstances that could compromise the ability of the Contractor to
perform its obligations under the Contract Documents; and

(b) the offer or giving of a benefit of any kind by or on behalf of the Contractor to anyone
employed by or otherwise connected with ONTC.

“Construction Act” means the Construction Act, R.S.0. 1990, c. C.30, as amended,
including all regulations passed under it that are enforceable as of the date of execution of
this Agreement. For certainty, Parts .1 (Prompt Payment) and Il.1 (Construction Dispute
Interim Adjudication) of the Construction Act apply to this Agreement.

“Construction Documents” means the Drawings, Specifications, and other documents
prepared by or on behalf of the Contractor, based on and in compliance with the Contract
Documents.

“Construction Equipment” means all machinery and equipment, either operated or not
operated, that is required for preparing, fabricating, conveying, erecting, or otherwise
performing the Work but is not incorporated into the Work.

“Construction Schedule” means the schedule for the performance of the Work provided by
the Contractor pursuant to section 31, including any amendments to the Construction
Schedule made pursuant to the Contract Documents.

“Contractor Parties” means the directors, officers, employees, agents, consultants, invitees,
Subcontractors and representatives of the Contractor.

“‘Defect” or “Defective Work” means failure to perform or deliver any of the Work in
conformity with the quantity, quality, specifications and/or other requirements set out in the
Contract Documents.

“Drawings” means the detailed engineering designs, drawings, diagrams, illustrations,
schedules, technical brochures and other data to be used by the Contractor in the
performance of the Work and includes Shop Drawings and the waste management plan.
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‘Environmental Contaminants” means any substance, material or waste defined,
regulated, listed or prohibited by Environmental Laws.

“Environmental Laws” means all applicable federal, provincial, territorial, municipal and
local laws, common laws and principles thereof, and orders, directives and decisions
rendered or issued by an Authority Having Jurisdiction relating to Environmental
Contaminants or the protection of human health, natural resources or the environment;

“Force Majeure” means an event or a cause beyond the control of a party, which may
include war, interference by civil or military authorities, civil insurrection, local or national
emergency, blockade, seizure, riot, sabotage, vandalism, terrorism, adverse weather
conditions which are materially more adverse than could reasonably be expected,
earthquake, flood, act of God, accident, fire, nuclear or other explosion, disease, epidemic,
pandemic, quarantine restriction, strike, lockout or other labour disturbance, governmental
embargo, or changes to any acts, orders, legislation, regulations, directives, or government
priorities of any Authority Having Jurisdiction; provided such event is not caused by the
affected party’s negligence or failure to exercise reasonable diligence. A Force Majeure event
or cause does not include an inability to pay or a lack of financial resources unless it is due
to a failure of the province to approve the appropriation from the Consolidated Revenue Fund
for the Project.

“‘Impact Assessment Reports” means the impact assessment reports, if any, listed in the
RFP related to the Fisheries Act; Navigable Waters Act, Lakes and Rivers Improvement Act,
heritage reviews; Endangered Species Act and Species at Risk Act; terrestrial resources
(vegetation, wildlife, other features); socio-economic impacts and Indigenous consultations.

“Intellectual Property Rights” means any improvement, invention or discovery, whether or
not patented or patentable, any technical data, know-how or trade secret, any design, any
computer software or any work subject to copyright, whether or not such design or copyright
is registered or registrable and all Intellectual Property rights contained, embedded or
disclosed in the Work.

“Materials” means material, machinery, equipment, and fixtures forming the Work, but does
not include Construction Equipment.

“‘Notice of Non-Payment” means a notice of non-payment of holdback (Form 6) or a notice
of non- payment (Form 1.1) under the Construction Act, as applicable to the circumstances.

“‘ONTC” means ONTC and its directors, officers, employees, agents, consultants, contractors
and subcontractors.

‘ONTC Representative” means the person or entity appointed or engaged by ONTC to
manage the Work on behalf of ONTC.

“Project” means the total construction contemplated by ONTC, as described in section 3 and
elsewhere in the Contract Documents, of which the Work may be the whole of the Project or
a part.

“Proper Invoice” means a “proper invoice” as that term is defined in Section 6.1 of the
Construction Act, with the minimum requirements set out in Schedule C.

“Restricted Period (Adjudication)” means the (inclusive) period of time between November
15 in one calendar year to January 2, in the next calendar year, in any given year throughout
the duration of the Agreement.

“Restricted Period (Proper Invoice)” means the (inclusive) period of time between
December 10 to December 28 in any given year throughout the duration of the Agreement.
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“‘RFP” means ONTC Request for Proposals No. 2025 095 for the Replacement of Diesel
Shop Overhead Doors.

“Shop Drawings” are drawings, diagrams, illustrations, schedules, performance charts,
brochures, Materials data, and other data which the Contractor provides to illustrate details
of portions of the Work.

“Specifications” means that portion of the Contract Documents, wherever located and
whenever issued, consisting of the written requirements and standards for the Materials,
systems, workmanship, quality, and the services necessary for the performance of the Work.

“Standard of Care” has the meaning set out in section 10.

“Subcontractor’” means a person who contracts with the Contractor or another
Subcontractor for the performance of any part of the Contractor's obligations under the
Contract Documents and includes suppliers of the Contractor.

“Submittal(s)” means all documentation prepared by the Contractor and submitted to the
ONTC for review and Acceptance in accordance with the Contract Documents.

“Substantial Performance of the Work” or “Substantial Performance” means when the
requirements of section 2(1) and, if applicable, section 2(2) of the Construction Act are
certified as achieved or deemed achieved, in accordance with the Construction Act.

“Supplemental Instruction” means an instruction, not involving an adjustment in the
Contract Price or Contract Time, in the form of Specifications, Drawings, schedules, samples,
models or written instructions, consistent with the intent of the Contract Documents. It is to
be issued by the ONTC Representative to supplement the Contract Documents as required
for the performance of the Work.

“Taxes” means any and all taxes, levies, import duties, customs duties, stamp duties, fees,
withholdings, assessments, deductions or charges whatsoever, imposed, assessed, levied
or collected by any governmental authority, together with interest, fines and penalties,
including occupational, excise, unemployment, ownership, sales, gross receipts, income
taxes, payroll taxes, employer contributions (both statutory and otherwise) and workers’
compensation payments and contributions, but does not include Harmonized Sales Tax
(HST).

“Work” means everything that the Contractor is required to supply or perform in order to carry
out the terms and conditions of the Contract Documents and includes any work or services
not expressly in the Contract Documents, but which is, nevertheless, necessary for the
proper completion of the Work.

“Working Day” means any day except a Saturday, Sunday or statutory holiday, or statutory
vacation day that is observed by the construction industry in Ontario, or such other day(s)
designated as working days in the Contract Documents.

“Work Site” means the designated site(s) or location(s) of the Work identified in the Contract
Documents, including without limitation the location specified in section 3.

“WSIA” means the Workplace Safety and Insurance Act, 1997, S.0. 1997, c. 16, Sched. A.

9. Trade Terms. Words and abbreviations that have well known technical or trade meanings
are used in the Agreement in accordance with such recognized meanings.

CONTRACTOR’S OBLIGATIONS
Standard of Care
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10.

11.

12.

The Contractor shall:

(a) perform the Work in accordance with all applicable laws, the Contract Documents, all
applicable professional standards, and in an efficient and workmanlike manner, using
only qualified, skillful and careful workers;

(b) in performing the Work and its obligations under the Agreement, exercise the standard
of care, skill and diligence that would normally be provided by an experienced and
prudent contractor performing work of a similar nature to the Work;

(c) ensure any Construction Equipment used by Contractor Parties at the Work Site will be
in safe working condition, will comply with all laws applicable to such equipment and will
be operated by suitably qualified and competent personnel; and

(d) while being on ONTC'’s property, comply with ONTC'’s policies, including its Fit for Duty
policy,
(the “Standard of Care”).

The Contractor acknowledges and agrees that the performance of the Contractor’s
obligations, duties and responsibilities under this Agreement shall be judged against the
Standard of Care. The Contractor shall exercise the Standard of Care when recommending
the use of Materials, personnel or procedures to ONTC.

Where the Work does not comply with the specified Standard of Care, the deficiency in the
Work shall be corrected as directed by the ONTC Representative. Subsequent testing to
ensure that the Standard of Care has been attained (including re-testing by ONTC), shall be
carried out at the Contractor’s expense.

Vendor Performance Evaluation

13.

ONTC has a Vendor Performance Policy which requires ONTC to complete an evaluation of
the Contractor's performance of its obligations under the Contract Documents. The
performance evaluation of the Contractor’s performance of its obligations under the Contract
Documents will be used in the assessment of the Contractor’s proposals in response to future
procurements. The performance evaluation may also result in the Contractor being
disqualified from submitting proposals in response to future procurements in accordance with
the terms of the policy. The policy can be found at http://ontarionorthland.ca/en/requests-
tenders. The Contractor shall participate in the evaluation process under the Vendor
Performance Policy.

Anti-Corruption, Forced Labour and Sanctions

14.

15.

The Contractor warrants that no bribe, gift or other inducement has been paid, promised or
offered to any official or employee of ONTC, the Ministry of Transportation, the Government
of Ontario or any other government official relating to ONTC entering into this Agreement with
the Contractor.

The Contractor warrants that it will take reasonable steps to ensure that its officials and
employees do not extort, accept or pay bribes or illicit payments, charge or accept fees that
are not legally due or are in excess of those legally due, or unreasonably delay or obstruct
the granting of permits, licences, or other such approvals in relation to the project. If the
Contractor becomes aware of an actual or attempted bribe, extortion, delay or obstruction
relating to this Agreement, the Contractor shall report the incident to ONTC immediately.
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16.

17.

The Contractor warrants that it is unaware of any forced labour or child labour being used at
any step of the production of goods produced, purchased or distributed by it in Canada or
elsewhere or for the production of goods imported by the Contractor. The Contractor warrants
that it has undertaken the appropriate due diligence to ensure its business and its supply
chains do not use forced labour or child labour, including an assessment of its business and
supply chains that may carry a risk of forced labour or child labour being used and the
management of the risk. If applicable, the Contractor shall comply with the reporting
requirements under the Fighting Against Forced Labour and Child Labour in Supply Chains
Act, S.C. 2023 c.9.

In compliance with its international obligations or with United Nations obligations, Canada
imposes restrictions on trade, financial transactions or other dealings with a foreign country
or its nationals. These sanctions may be implemented by regulation under such acts as the
United Nations Act, the Special Economic Measures Act (SEMA), or the Export and Import
Permits Act. The text of any such regulations is published in the Canada Gazette, Part II. It
is the only text which is authoritative. The Contractor shall comply with any such regulations
that are in force on the effective date of the Contract and will require such compliance by its
first-tier subcontractors. ONTC relies on such undertaking from the Contractor to enter into
this Contract, and any breach of such undertaking shall entite ONTC to terminate this
Contract for default and to recover damages from the Contractor, including excess re-
procurement costs.

Communications

18.

ONTC or the Government of Ontario will lead and make any announcements relating to this
Contract and the Work. The Contractor shall not make any announcement of any kind,
including press releases, social media posts, public declarations, or any form of publication
or announcement, in relation to this Contract or the Work unless prior written consent is given
by ONTC. Should the Contractor be contacted by any media outlet or other person or entity
wishing to make any form of publication or announcement, or seeking any information, in
relation to this Contract or the Work, the Contractor shall provide no comment and shall
immediately notify ONTC. The Contractor shall immediately notify ONTC if it becomes aware
of any publication or announcement relating to the Contract or the Work.

Time of the Essence

19.

20.

The parties agree that time is of the essence in this agreement and that the Contractor must
achieve Substantial Performance within the Contract Time, which deadline may only be
amended by a fully executed Change Order, if any.

The Contractor acknowledges and agrees that if the Contractor fails to achieve Substantial
Performance of the Work within the Contract Time for reasons other than Force Majeure or
if the Work contains Defects that delay Substantial Performance, the Contractor shall shall
pay to ONTC the costs incurred by ONTC as a result of the delay, including, without limitation,
consequential, special, incidental, and indirect damages, costs and other expenses incurred
or suffered by ONTC.

Contractor’s Responsibilities
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21.

22.

23.

24.

25.

26.

27.

28.

20.

The Contractor shall be solely responsible for the construction means, methods, techniques,
sequences, and procedures with respect to the Work and shall direct and supervise the Work
so as to ensure conformity with the Contract Documents.

The Contractor is solely responsible for the quality of the Work and shall undertake any
quality control activities specified in the Contract Documents or, if none are specified, as may
be reasonably required to ensure such quality.

The Contractor shall provide access to the Work that ONTC may reasonably require to verify
the progress of the Work and their conformity to the requirements of the Contract Documents.

The Contractor shall furnish promptly to ONTC, on request, a copy of certificates, test reports
and inspection reports relating to the Work.

The Contractor shall submit the proposed Construction Documents to ONTC to review in
orderly sequence and sufficiently in advance so as to cause no delay. ONTC and the
Contractor shall jointly prepare a schedule of the dates for submission and return of proposed
Construction Documents. At a minimum, ONTC shall have not less than 10 days after each
submission to review the Construction Documents and either approve or reject the
Construction Documents. Any deficiencies in the Construction Documents shall be remedied
by the Contractor promptly after notification by ONTC of the deficiency.

At the time of submission the Contractor shall advise ONTC in writing of any significant
deviations in the proposed Construction Documents from the requirements of the Contract
Documents. ONTC may or may not accept such deviations. Accepted deviations will be
recorded in a Change Order.

The Contractor shall:

(a) promptly after signing the Agreement, prepare and submit to ONTC a Work schedule
that indicates the timing of the major activities of the Work and provides sufficient detail
of the critical events and their inter-relationship to demonstrate that the Work will be
performed in conformity with the schedule; and

(b) monitor the progress of the Work relative to the schedule and update the schedule on a
monthly basis or as stipulated by the Contract Documents.

The Contractor shall provide all necessary supervision and appoint a competent
representative who shall be in attendance at the place of the Work while work is being
performed. The appointed representative shall not be changed except for valid reason.

EXECUTION OF THE WORK

The Contractor is solely responsible for the execution of the Work and shall perform the Work
in accordance with the requirements of the Contract Documents. In particular, the Work to
be performed by the Contractor includes:

(a) scheduling the Work in accordance with the Contract Time and monitoring and reporting
on the progress of the Work relative to the Contract Time and ensuring that each critical
path activity or milestone is completed by the applicable dates in the Construction
Schedule and in accordance with the Contract Time;
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30.

(b) coordinating and taking responsibility for the scheduling and supervising of
Subcontractors;

(c) before the Work is commenced, ensuring that the Drawings and methods of working
proposed or specified by the Contractor are provided to the ONTC Representative; and

(d) consulting with the ONTC Representative throughout the performance of the Work.
For greater certainty, the Contractor shall be the “importer of record” of and shall be

responsible for all Taxes including import duties on all Materials, equipment, parts or any
other items forming part of the Work.

Construction Schedule

31.

32.

The Contractor shall prepare, and update as required or requested, a construction schedule,
including identification of the critical path of the Work and the schedule of operations,
indicating the proposed methods of construction and sequence of work and the times the
Contractor proposes to complete the various items of work (i.e. milestones) within the
Contract Time (the “Construction Schedule”). The Construction Schedule, if not submitted
with the Contractor’'s Submission, shall be submitted to the ONTC Representative within 10
Working Days from the date of the contract award.

The Contractor shall, during performance of the Work and in accordance with the controls
and reporting requirements in the Contract Documents, provide for the ONTC
Representative’s review and Acceptance progress reports updating the Construction
Schedule, reporting on the progress achieved, percentage of completion, schedule status
and financial status with areas of immediate concern highlighted. These updated
Construction Schedules shall be provided at least every 30 days. If the Construction
Schedule is affected by approved Changes, the Contractor shall submit an updated
Construction Schedule, if requested by the ONTC Representative, within 7 Working Days of
the request. This updated Construction Schedule shall show how the Contractor proposes to
perform the balance of the Work and complete the Work within the Contract Time. ONTC
may, at its sole discretion, not issue an order to commence work until the Construction
Schedule has been received and Accepted.

Schedule Slippage

33.

If at any time it should reasonably appear to ONTC that the actual progress of the Work is
behind schedule or is likely to become behind schedule and notice of such opinion is given
to the Contractor or the Contractor has noticed slippage in the schedule, then the Contractor
shall take appropriate steps to cause the actual progress of the Work to conform to the
Construction Schedule and shall provide ONTC with an updated Construction Schedule
showing how the Contractor proposes to perform the balance of the Work and complete the
Work within the Contract Time.

Permits, Licenses, Approvals

34.

ONTC has Crown immunity from the Building Code Act and the Planning Act and will not be
obtaining building permits or development approvals for the Work. The Contractor shall, at
the Contractor's expense, obtain prior to commencement of the Work and maintain all
permits, licenses, approvals, consents and other forms of authorizations necessary for the
performance the Work and required in accordance with applicable laws.
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Labour and Materials

35.

36.

37.

The Contractor shall provide and pay for labour, Materials, tools and Construction Equipment,
transportation and other services necessary for the performance of the Work in accordance
with the Contract Documents. The Contractor shall not be entitled to a change in the Contract
Price due to any increase in the cost of labour, Materials, tools, Construction Equipment,
utilities, transportation, or other facilities or services, whether or not the Contract Time is
extended.

Unless otherwise specified in the Contract Documents, Materials provided shall be new.
Substitutions for Materials which are specified by their proprietary names, part numbers, or
catalogue numbers shall be of the same quality as the specified Materials and substituted
Materials shall be Accepted by the ONTC Representative prior to their use. The Contractor
shall use all Materials in strict accordance with the manufacturer’s directions except when
specified otherwise.

Unless otherwise specified, all materials existing at the Work Site at the time of
commencement of the Work shall remain the property of the ONTC. All work and Materials
delivered to the Work Site by the Contractor shall be the property of the ONTC. The
Contractor shall remove all surplus or rejected Materials as its property when notified to do
so by ONTC.

Documents at the Work Site

38.

The Contractor shall keep one copy of the current Contract Documents and Submittals,
including Supplemental Instructions, contemplated Change Orders, Change Orders, Change
Directives, reviewed Shop Drawings, As-Built Drawings and reports and records of meetings
at the Work Site in good order and available to ONTC and the ONTC Representative.

Shop Drawings

39.

40.

41.

42.

43.

The Contractor shall provide Shop Drawings in the form directed by the ONTC
Representative, as required in the Contract Documents and sufficiently in advance to ensure
no delay in the Work.

The Contractor shall review all Shop Drawings before providing them to the ONTC
Representative and shall confirm that review by stamp, date and signature of the person
responsible for the review.

The review of the Shop Drawings by ONTC shall not relieve the Contractor of responsibility
for errors or omissions in the Shop Drawings or for meeting all requirements of the Contract
Documents.

Certain specifications require the Shop Drawings to bear the seal and signature of a
professional engineer. Such professional engineer must be registered in the jurisdiction of
the Work Site and shall have expertise in the area of practice reflected in the Shop Drawings.

Where ONTC has advised the Contractor, by notice in writing, that designs or Specifications
fail to comply with ONTC’s requirements, the Contractor shall ensure that the design
documents or proposed Construction Documents are promptly corrected or altered, and shall
promptly correct defective work that has been rejected by notice in writing by ONTC as failing
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to conform to the Contract Documents whether or not the defective work has been
incorporated in the Work and whether or not the defect is the result of poor workmanship,
design, use of defective products, or damage through carelessness or other act or omission
of the Contractor.

Effect of Review and Approval

44.

Notwithstanding any other provision of the Agreement, no direction, request, Acceptance or
approval by ONTC, or anyone on its behalf, nor any failure of ONTC to do so, will lessen or
relieve the Contractor from performing and fulfilling its obligations or satisfying any liability
under the Agreement or be construed as an acceptance of all or part of the Work or as a
Change Order.

Cutting and Remedial Work

45.

The Contractor shall perform the cutting and remedial work required to make the affected
parts of the Work come together properly. The Contractor shall co-ordinate the Work to
ensure that the cutting and remedial work is kept to a minimum. Cutting and remedial work
shall be performed by specialists familiar with the Materials affected and shall be performed
in @ manner to neither damage nor endanger the Work.

PAYMENT AND COMPLETION OF THE WORK

Contract Price

46.

ONTC shall, subject to any right of set-off or withholding by ONTC, pay the Contractor the
Contract Price in accordance with the terms of the Contract Documents for the performance
of the Work, subject to any Change Orders authorized by ONTC and the Contractor in writing.
The Contract Price shall constitute the Contractor’'s sole and exclusive consideration for
performance of the Work, and the Contractor shall not be entitled to receive any other monies
or other consideration for the performance of the Work.

Applications for Payment

47.

48.

The Contractor shall submit an application for payment on account of the Contract Price plus
HST by email to pay.inv@ontarionorthland.ca and to the ONTC Representative monthly with
all necessary backup and support requirements set out in the Contract Documents or
reasonably identified by ONTC. All applications for payment must be sent to the ONTC
Representative within 30 days after the end of each month unless otherwise agreed by the
parties. If the Contractor fails to deliver its application for payment, at the interval prescribed
in this section or agreed to by the parties, subject to written approval by the ONTC
Representative, the Contractor shall not be entitled to submit an application for payment until
the next prescribed interval.

The Contractor shall submit to the ONTC Representative, at least 30 calendar days before
delivering its first application for payment, a schedule of values for the parts of the Work,
aggregating the total amount of the Contract Price, in a form acceptable to ONTC, to facilitate
evaluation of each application for payment. When accepted by the ONTC Representative,
the schedule of values shall be used as the basis for evaluating the Contractor’s applications
for payment.
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49.

50.

51.

52.

Each application for payment delivered by the Contractor in accordance with sections 47 and
48 shall include all of the requirements for a Proper Invoice as set out in Schedule C.

ONTC may, prior to the time it is required to issue payment in respect of an application for
payment, request any additional information or backup from the Contractor in respect of the
application for payment.

The Contractor shall not claim for or be entitled to payment for the correction or re-
performance of any Defective Work, including labour and time of any Contractor Parties for
such correction or re-performance.

Notwithstanding any other provision of this Agreement, the Contractor shall not deliver an
application for payment, for consideration as a Proper Invoice by ONTC, during the Restricted
Period (Proper Invoice).

Progress Payments

53.

54.

55.

After receipt by the ONTC Representative of an application for payment submitted by the
Contractor in accordance with sections 47 to 49:

(a) the ONTC Representative will assess whether all the criteria for a Proper Invoice are
satisfied and, if not, the ONTC Representative will return the application for payment to
the Contractor with the reasons why the application for payment is not a Proper Invoice,

(b) ONTC reserves the right, in its sole, absolute, and unfettered discretion to permit the
Contractor to correct an error or minor irregularity in an application for payment submitted
by the Contractor in accordance with sections 47 through 49, and to permit the
Contractor to re-submit the application for payment before the next interval prescribed
by section 47; however, ONTC shall be under no obligation to exercise this right and the
date of resubmission of the application for payment shall be deemed to be the date of
receipt by ONTC of the Proper Invoice, provided that the requirements of the Proper
Invoice are then satisfied;

(c) within 14 calendar days of receipt of a Proper Invoice (or on the next Working Day if the
14th day is not a Working Day), in the event that ONTC disputes the amount claimed as
payable in the Proper Invoice, ONTC shall deliver to the Contractor an executed Notice
of Non-Payment (Form 1.1); and

(d) ONTC shall make payment to the Contractor, on account as provided in section 46, on
the 28th calendar day after receipt of a Proper Invoice, unless such 28th calendar day
lands on a day that is other than a Working Day, in which case payment shall be made
on the next Working Day after such 28th day.

Where ONTC has delivered a Notice of Non-Payment, as specified under section 53(c),
ONTC and the Contractor shall first engage in good faith negotiations to resolve the dispute.
If within 10 calendar days following the issuance of a Notice of Non-Payment, ONTC and the
Contractor cannot resolve the dispute, either party may issue a notice of Adjudication
pursuant to the Construction Act, in which case ONTC and the Contractor will agree to submit
the dispute to Adjudication in accordance with the Dispute Resolutions provisions of this
Agreement.

The amounts disputed and described under the Notice of Non-Payment shall be held by
ONTC until all disputed amounts of the relevant Proper Invoice have been resolved pursuant
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56.

57.

to the Dispute Resolution provisions of this Agreement. Any portion of the Proper Invoice
which is not the subject of the Notice of Non-Payment shall be payable within the period set
out in section 53(d).

Without limitation, ONTC shall be entitled to deduct from or, set off against, any payment of
the Contract Price and any other amounts payable by ONTC to the Contractor under the
Contract Documents:

(@) any amount expended by ONTC in exercising ONTC’s rights under the Contract
Documents to perform any of the Contractor’s obligations that the Contractor has failed
to perform;

(b) any damages, costs or expenses (including, without limitation, reasonable legal fees and
expenses) incurred by ONTC as a result of the failure of the Contractor to perform any
of its obligations under the Contract Documents; and

(c) any other amount owing from the Contractor to ONTC under the Contract Documents.

The Contractor represents, warrants, and covenants to ONTC that it is familiar with its prompt
payment and trust obligations under the Construction Act and will take all required steps and
measures to ensure that it complies with the applicable prompt payment and trust provisions
under the Construction Act including, without limitation, section 8.1 of the Construction Act.
Evidence of the Contractor’'s compliance under this section will be made available to ONTC
within 5 Working Days following receipt by the Contractor of a written notice making such
request.

Final Completion

58.

59.

60.

ONTC will consider the Work is complete when, except for any obligations of the Contractor
relating to the warranty, the Work has been fully completed in accordance with the
Agreement, including all Defects remedied to meet the Standard of Care and the
requirements of the Contract Documents and all obligations of the Contractor to
Subcontractors and anyone else related to the Work are fully satisfied.

When the Work has, in the opinion of the Contractor reached final completion, the Contractor
shall submit an application for final payment, including the following:

(a) the documents described in Schedule C;

(b) a complete statement of accounts, including any Change Orders applicable to the Work;

(c) a complete statement of all money that the Contractor considers to be due from ONTC
arising out of or in connection with the Work, the Contract Documents or any alleged
breach of the Contract Documents, including details of how the amount claimed in the
application for final payment is calculated; and

(d) confirmation that all Submittals and approvals of all Authorities Having Jurisdiction as
required by the Contract Documents have been delivered to ONTC.

After receipt by the ONTC Representative of an application for final payment submitted by

the Contractor in accordance with section 59:

(a) the ONTC Representative will assess whether all of the criteria for a Proper Invoice are
satisfied and, if not, within 2 Working Days of receipt, the ONTC Representative will
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61.

62.

return the application for payment to the Contractor with reasons setting out why the
application for final payment is not a Proper Invoice;

(b) within 14 calendar days of receipt of the Proper Invoice (or on the next Working Day if
the 14th day is not a Working Day), if ONTC disputes the amount claimed as payable in
the Proper Invoice, ONTC shall deliver to the Contractor an executed Notice of Non-
Payment (Form 1.1); and

(c) ONTC shall make payment to the Contractor as provided in section 46, on the 28th
calendar day after receipt of a Proper Invoice, unless such 28th calendar day lands on
a day that is other than a Working Day, in which case payment shall be made on the
next Working Day after such 28th day.

Where ONTC has delivered a Notice of Non-Payment, as specified under section 60(b),
ONTC and the Contractor shall first engage in good faith negotiations to resolve the dispute.
If within 10 calendar days following the issuance of a Notice of Non-Payment, ONTC and
Contractor cannot resolve the dispute, either party may issue a notice of Adjudication in a
form prescribed under the Construction Act. ONTC and Contractor will then submit the
dispute to Adjudication in accordance with the Dispute Resolution provisions of this
Agreement.

The amounts disputed and described under the Notice of Non-Payment shall be held by
ONTC until all disputed portions of the Proper Invoice for final payment have been resolved
in accordance with the Dispute Resolution provisions of this Agreement. Any portion of the
Proper Invoice which is not the subject of the Notice of Non-Payment shall be payable within
the time period set out in section 60(c).

Taxes

63.

The Contractor shall be liable for the payment of any Taxes connected with the Work, except
for taxes relating to ONTC’s capital, operations or income. ONTC may deduct from or set-off
against the whole or part of payments due to the Contractor any Taxes that ONTC is required
to withhold or deduct by any governmental authority. Prior to payment being made to the
Contractor, ONTC shall notify the Contractor of any required withholding or deduction.

Payment on Account

64.

A payment made pursuant to the Agreement does not prejudice the right of either party to
dispute whether the paid amount is the amount properly due and payable nor does it
conclusively constitute evidence of the value of the Work or whether the Work has been
executed satisfactorily.

Liens

65.

66.

The Contractor shall not permit a Subcontractor to assert any right to a construction, builder’s,
mechanic’s or unpaid vendor’s lien for unpaid work or supply of Materials (a “lien”) or to issue
a written notice of lien pursuant to the Construction Act.

The Contractor shall, at its cost, promptly discharge, release or vacate or obtain a withdrawal
of any lien that is the subject of a claim for lien or a written notice of lien relating to the Work
Site or any of ONTC’s property or buildings by a Subcontractor. If such lien is not discharged
or withdrawn within 7 calendar days of the service of the written notice of lien or of the
registration of the claim for lien, then without prejudice to any other rights or remedies it may
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67.

68.

69.

have, ONTC may take whatever steps it deems necessary and appropriate to discharge or
obtain a withdrawal of the lien, including payment of any amount owing or claimed
thereunder, and seek immediate recovery from the Contractor for the amount of any such
payment and any associated costs, including legal costs, all of which shall be payable on
demand.

Without limiting any of the foregoing, the Contractor shall satisfy all judgments and pay all
costs resulting from any construction liens or any actions brought in connection with any liens,
or in connection with any other claim or lawsuit brought against ONTC by any person that
provided services or Materials to the Project which constituted part of the Work, and the
Contractor shall indemnify ONTC for any and all costs (including, without limitation, legal fees
on a solicitor and client basis) ONTC may incur in connection with such claims or actions.

In the event that a Subcontractor registers a claim for lien with respect to all or part of the
Work Site or delivers a claim for lien or a written notice of lien to ONTC, ONTC shall have the
right to withhold, in addition to the statutory holdback, the full amount of the claim for lien plus
either: (a) $250,000 if the claim for lien is in excess of $1,000,000 or (b) 25% of the value of
the claim for lien and to bring a motion to vacate the claim for lien and any associated
certificate of action in respect of that claim for lien, in accordance with Section 44 of the
Construction Act, by paying into court as security the amount withheld.

Section 20(1) of the Construction Act does not apply to this Agreement and no general lien
arises under or in respect of the Work and liens shall arise and expire on a per property basis.

Withholding from Payment

70.

71.

72.

All or part of any payment under an application for payment may be withheld by ONTC or
set-off against the payments owing to the Contractor for:

(a) all amounts due from the Contractor to ONTC (including under any indemnity in this
Agreement);

(b) any amount that ONTC is required to withhold or deduct by the Construction Act or
applicable laws;

(c) the amount of any liens for which ONTC has received a written notice of lien or a copy
of a claim for lien relating to the Work; or

(d) Defective Work including non-compliance with health and safety rules and policies (until
it has been re-performed or otherwise remedied to ONTC’s satisfaction at the
Contractor’s sole expense).

If because of climatic or other conditions reasonably beyond the control of the Contractor,
there are items of work that cannot be performed, payment in full for that portion of the Work
which has been performed as certified by ONTC Representative shall not be withheld or
delayed by ONTC on account thereof, but ONTC may withhold, until the remaining portion of
the Work is finished, only such an amount that the ONTC Representative determines is
sufficient and reasonable to cover the cost of performing such remaining work.

In the event of deficiencies or delays in the Work that the Contractor fails or refuses to
address upon receiving notice of same in accordance with the requirements of the Contract
Documents, then ONTC may, without limiting the remedies available to it under this
Agreement and subject to ONTC’s requirement to issue a Notice of Non-Payment under the
Construction Act, retain and set off as against any payments that would otherwise be owing
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73.

to the Contractor, the reasonable costs of rectifying such deficiencies or delays as determined
by ONTC Representative.

In addition to any rights ONTC has pursuant to the Construction Act and subject to ONTC’s
requirement to issue a Notice of Non-Payment under the Construction Act, if a lien is
registered or an action commenced against ONTC, ONTC shall have the right to withhold
from any money otherwise due to the Contractor, the full amount claimed in the lien action
plus an additional amount sufficient to satisfy all of ONTC’s expenses relating to such lien
action, including legal and consulting costs. These funds, less expenses incurred, shall be
released to the Contractor upon the full discharge of all liens and dismissal of all actions
against ONTC.

CONTRACT ADMINISTRATION

The ONTC Representative

74.

75.

76.

77.

78.

ONTC shall appoint, and may replace, the ONTC Representative for the Project by written
notice to the Contractor. The ONTC Representative will have the authority to act on behalf
of ONTC for all matters arising under the Contract.

The ONTC Representative will visit the Work Site at intervals appropriate to the progress of
the Work to become familiar with the progress and quality of the work and to determine if the
Work is proceeding in general conformity with the Contract Documents.

Based on the ONTC Representative’s observations and evaluation of the Contractor’s
applications for payment, within 7 calendar days of receipt of the Contractor’s Proper Invoice,
the ONTC Representative will determine the amounts owing to the Contractor under the
Contract Documents and will recommend the applications for payment. If ONTC determines
that the amount payable to the Contract differs from the amount stated in a Proper Invoice,
ONTC shall prepare the applicable Notice of Non-Payment for the amount in dispute.

If there is a dispute between ONTC and the Contractor regarding the performance of the
Work or the interpretation of the Contract Documents, the parties shall resolve the Dispute in
accordance with the Dispute Resolution provisions in this Agreement.

The ONTC Representative will have the authority to reject any portion of the Work (including
any Materials) which in the ONTC Representative’s opinion does not conform to the
requirements of the Contract Documents. Whenever the ONTC Representative considers it
necessary or advisable, the ONTC Representative will have authority to require inspection or
testing of Work, whether or not such work is fabricated, installed or completed.

Review and Inspection of the Work

79.

80.

ONTC shall have access to the Work at all times. The Contractor shall provide sufficient, safe
and proper facilities at all times for the review of the Work by ONTC and the inspection of the
Work by authorized agencies. If parts of the Work are in preparation at locations other than
the Work Site, ONTC shall be given access to such Work whenever it is in progress upon
reasonable notice and at its cost.

If any part of the Work is designated for tests, inspections or approvals in the Contract
Documents or by the applicable laws, the Contractor shall give ONTC reasonable notification
of when the part of the Work will be ready for review and inspection. The Contractor shall
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81.

82.

83.

84.

arrange for and shall give ONTC reasonable notification of the date and time of inspections
by other authorities.

The Contractor shall furnish promptly to ONTC copies of any certificates and inspection
reports relating to the Work.

If the Contractor covers, or permits to be covered, any part of the Work that has been
designated for special tests, inspections or approvals before such special tests, inspections
or approvals are made, given or completed, the Contractor shall, if so directed, uncover such
Work, have the inspections or tests satisfactorily completed, and make good and cover such
Work at the Contractor’s sole expense.

ONTC may order any portion or portions of the Work to be examined to confirm that such
Work is in accordance with the requirements of the Contract Documents. If the portion or
portions of the Work are not in accordance with the requirements of the Contract Documents,
the Contractor shall correct the Work and pay the cost of examination and correction. If such
Work is in accordance with the requirements of the Contract Documents, ONTC shall pay the
cost of examination.

The Contractor shall pay the cost of making any test or inspection, including the cost of
samples required for such test or inspection, if such test or inspection is required in the
Contract Documents or by applicable laws to be performed by the Contractor.

Defective Work

85.

86.

The Contractor shall promptly correct Defective Work that has been rejected by ONTC as
failing to conform to the Contract Documents whether or not the Defective Work has been
incorporated in the Work and whether or not the Defect is the result of poor design, poor
workmanship, use of defective Materials or damage through carelessness or other act or
omission of the Contractor.

If in the opinion of ONTC it is not expedient to correct Defective Work or Work not performed
as provided in the Contract Documents, ONTC may deduct from the amount otherwise due
to the Contractor the difference in value between the work as performed and that called for
by the Contract Documents. If ONTC and the Contractor do not agree on the difference in
value, the matter shall be handled as a dispute in accordance with the Dispute Resolution
provisions of this Agreement.

EMPLOYEES AND SUBCONTRACTORS

Contractor Parties

87.

88.

The Contractor shall assign to the Work only competent, appropriately qualified, experienced
and skilled Contractor Parties to perform the Work and ensure that the Work is performed
under the supervision of appropriately qualified and experienced personnel.

All parts of the Work required by applicable laws to be performed by licensed or registered
professional engineers or architects shall be performed by licensed or registered professional
engineers and architects. All Submittals must, to the extent required by the applicable laws,
be reviewed by professional engineers registered to practice professional engineering in the
jurisdiction in which the Work Site is located and bear such engineer’s signature and stamp.
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89.

90.

The Contractor shall be solely liable to pay all salaries, wages, overtime, bonuses,
allowances, profit sharing, pensions, and other remuneration of the Contractor Parties,
including payment of costs related to employee benefits, and for the deduction and remittance
of all applicable employment-related taxes, premiums, dues and other burdens to the
appropriate governmental authorities. The Contractor shall not be entitled to claim, nor shall
ONTC be obliged to pay or reimburse the Contractor, for any monies whatsoever in respect
of or in connection with any such payments, save and except where expressly included in
the Contract Price.

The Contractor shall ensure the Contractor Parties, while working on ONTC’s property, are
aware of and comply with applicable laws, ONTC’s policies, including its Drug and Alcohol
Policy, and the Ontario Northland Operating Manual, including the Current Summary Bulletin,
the current Ontario Northland Timetable, C.R.0O.R. 2015, Infrastructure Special Instructions,
Dangerous Goods and Ontario Northland General Operating Instructions, as applicable.

Subcontracting

91.

92.

93.

94.

95.

The Contractor shall not enter into a subcontract for any part of the Work except as disclosed
in any quote or response of the Contractor to an ONTC procurement document or, in any
other case, without the prior written approval of ONTC. The Contractor shall provide to ONTC
as part of the Contractor’s request for approval, a description of that part of the Work to be
subcontracted and the name and address of the proposed Subcontractor, and such other
information as ONTC may request.

The Contractor shall not change Subcontractors without the prior written approval of ONTC,
which approval will not be unreasonably withheld.

The Contractor shall ensure that any subcontract with the Subcontractor:

(a) enables the Contractor to terminate the subcontract for convenience and without cause
and without creating any liability to ONTC except as provided in section 166;

(b) contains a term that ensures that ONTC obtains the benefit of any warranties to be
provided by the Subcontractor to the Contractor;

(c) incorporates the relevant terms and conditions of the Contract Documents into the
subcontract, including the requirement for insurance, with the Contractor and ONTC as
a named insured; and

(d) requires the Subcontractor to perform their Work in accordance with the Contract
Documents.

The Contractor shall be responsible to ONTC for the performance of all Subcontractors’
Work. The Contractor is responsible for the acts, omissions and defaults of the Subcontractor
and the employees, consultants, representatives and agents of the Subcontractor as if they
were acts, omissions or defaults of the Contractor.

Nothing in the Contract Documents creates any contractual relationship between ONTC and

any Subcontractor, except to the extent that Subcontractor warranties shall be directly
enforceable by ONTC.
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96.

97.

98.

99.

100.

101.

CHANGES IN THE WORK

ONTC may at any time make any change in, addition to, or deletion from the Work or the
Contract Time by issuing a Change Order or Change Directive.

The Contractor shall not perform a change in the Work without a Change Order authorized
by both parties or a Change Directive. This requirement is of the essence and it is the
express intention of the parties that any claims by the Contractor for a change in the Contract
Price and/or Contract Time shall not be approved unless there has been compliance with
the provisions of this Part. No course of conduct or dealing between the parties, no express
or implied acceptance of alterations or additions to the Work and no claims that ONTC has
been unjustly enriched by an alteration or addition to the Work, whether in fact there is any
such unjust enrichment or not, should be the basis for a claim for additional payment under
this Agreement or a claim for any extension of the Contract Time.

When a change in the work is proposed or requested, the Contractor shall present to ONTC
for its acceptance a description of the change in the work and the Contractor’s claim for an
adjustment in the Contract Price and/or Contract Time, supported by appropriate
documentation, all in a form acceptable to ONTC. If approved by ONTC, a Change Order
shall be issued to the Contractor, amending the Contract Price and/or Contract Time, as
appropriate.

If ONTC requires the Contractor to proceed with a change prior to ONTC and the Contractor
agreeing on a Change Order, ONTC shall issue a Change Directive to the Contractor
authorizing the change and the Contractor shall proceed with implementation and
performance of the change. If at any time after the commencement of the change directed
by a Change Directive, ONTC and the Contractor reach agreement with respect to the
change, this agreement shall be recorded in a Change Order signed by both the Contractor
and ONTC and such Change Order shall supersede the Change Directive.

If ONTC and the Contractor do not agree on the proposed adjustment in the Contract Price
and/or the Contract Time attributable to the change in the Work, or the method of
determining it, the adjustment shall be referred to the dispute resolution process for
determination.

If, subsequent to the time of deadline for submission of responses for the procurement,
changes are made to applicable laws, ordinances, rules, regulations or codes of authorities
having jurisdiction, which changes were not, or could not have reasonably been known to
ONTC or the Contractor, as applicable, at the time of the deadline for submission of
responses to the procurement and which changes did not arise as a result of a public
emergency or other Force Majeure event, which affect the cost of the Work, either party may
submit a claim for a change in the Contract Price.

Delay

102.

If the Contractor is delayed in the performance of the Work by an act or omission of ONTC
contrary to the provisions of the Contract Documents, then the Contract Time shall be
extended for such reasonable time as ONTC determines. The Contractor shall be
reimbursed by ONTC for the reasonable direct costs directly flowing from the delay but
excluding any indirect, consequential or special damages.
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103.

104.

105.

106.

107.

If the Contractor is delayed in the performance of the Work by a stop work order issued by
a court or other public authority on account of a breach, violation, contravention, or a failure
to abide by any laws, ordinances, rules, regulations, or codes or the advice,
recommendations and instructions of public health officials directly by ONTC or ONTC’s
other contractor(s) and relating to the Work or the Work Site and providing that such order
was not issued as the result of an act or fault of the Contractor or any person employed or
engaged by the Contractor directly or indirectly, then the Contract Time shall be extended
for such reasonable time as the ONTC determines in consultation with the Contractor. The
Contractor shall be reimbursed by ONTC for the reasonable direct costs directly flowing from
the delay but excluding any indirect, consequential, or special damages.

If the performance of the Work or the performance of any other obligation(s) of a party to
this contract is delayed by Force Majeure, then the Contract Time shall be extended for such
reasonable time as ONTC and the Contractor shall agree. The extension of time shall not
be less than the time lost as a result of the event causing the delay, unless the Contractor
and ONTC agree to a shorter extension. Neither party shall be entitled to payment for its
costs incurred by such delays. Upon reaching agreement on the extension of the Contract
Time attributable to the Force Majeure event, ONTC and the Contractor shall execute a
Change Order indicating the length of the extension to the Contract Time and confirming
that there are no costs payable by either party to the other for the extension of Contract
Time.

Notwithstanding the foregoing, ONTC may issue a Change Directive requiring the Contractor
to undertake those specific actions identified in the Change Directive as the Contractor can
reasonably and safely initiate to remove or relieve either the Force Majeure or its direct or
indirect effects on the Project, in which case the Contract Price will be adjusted in
accordance with Change Directive provisions of this Agreement. If the Contractor fails within
the time period specified in the Change Directive to take such action, then ONTC may, at its
sole and absolute discretion and after it has given written notice to the Contractor, take some
or all of such actions to partially or wholly remove or relieve such Force Majeure or its direct
or indirect effects, and thereafter require the Contractor to resume the performance of the
Work.

If the Contractor gives notice of a Force Majeure and the non-performance of any obligation
affected by such Force Majeure continues for a period longer than 30 days, ONTC may
terminate the Agreement by notice in writing to the Contractor. ONTC shall pay the
Contractor for the Work performed to the date of termination.

No extension of the Contract Time will be approved unless the Contractor notifies ONTC in
writing within 3 Working Days of becoming aware of (or when it ought reasonably to have
been aware of) or being notified of any potential delay contemplated in sections 102, 103,
or 104. For the written notice to be valid under this section it must include specific details
about:

(a) the cause of the delay;

(b) the likely impact the delay will have on the Contract Time and details of the extension
of time being requested;

(c) the likely effect the delay will have on payment; and
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(d) mitigation efforts, if any, undertaken by the Contractor or, where no mitigation efforts
have been undertaken by the Contractor, the reasons why mitigation is either not
possible or has not been undertaken by the Contractor.

108. If the Contractor is delayed in the performance of the Work and such delay is for a cause
within the Contractor’s control, or due to the replacement of a Contractor Party, the
Contractor shall pay to ONTC the per diem rate for liquidated damages specified in the
Contract Documents for each day of delay. If the per diem rate for liquidated damages is
not specified in the Contract Documents, the Contractor shall pay to ONTC the direct and
indirect costs incurred by ONTC as a result of the delay.

WORK SITE
Access to Work Site

109. ONTC shall give the Contractor non-exclusive access to the Work Site to enable the
Contractor to carry out its obligations under the Contract Documents, subject to the
restrictions set out in the Contract Documents.

Concealed or Unknown Conditions

110. The Contractor represents to ONTC that, prior to submitting its proposal in the response to
the procurement for the Project, it had the opportunity to carefully investigate the Work Site
and examined all reasonably available information relevant to the risks, contingencies and
other circumstances having an effect on the Work, the Construction Schedule, the Contract
Time or the Contract Price, and applied to that investigation the degree of care and skill
described in the Standard of Care. The Contractor is not entitled to compensation or to an
extension of the Contract Time for conditions which could reasonably have been ascertained
by the Contractor by such careful investigation undertaken prior to the submission of its
response.

111. If ONTC or the Contractor discover conditions, including mould or Environmental
Contaminants, at the Work Site which are:

(a) subsurface or otherwise concealed physical conditions which existed before the
commencement of the Work which differ materially from those indicated in the Contract
Documents; or

(b) physical conditions, other than conditions due to weather, that are of a nature which
differ materially from those ordinarily found to exist for such Work,

then the party that discovers such conditions shall give notice to the other party of such
conditions before they are disturbed and in no event later than 5 Working Days after first
discovering the conditions. The ONTC Representative will investigate the conditions and
determine if the conditions differ materially and, if so, will issue a change order for the
changes in the Contract Time and/or the Contract Price to complete the Work.

112. The Contractor acknowledges that the Designated Substance Survey, if any, was provided
to the Contractor by ONTC for information purposes only prior to submission of the
Contractor’s proposal. The Contractor shall have no remedy against the author of the reports
for any damages suffered by it as a result of decisions made or actions taken by the
Contractor based on the report.
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113.

114.

The Contractor confirms that it has conducted its own investigation of the Work Site and
satisfied itself of the exact quantities and conditions of the Environmental Contaminants at
the Work Site and included in the Contract Price the cost of all the work procedures and
practices needed to comply with the applicable federal and provincial laws.

The Contractor acknowledges that it has received the Impact Assessment Reports, if any,
for the Project that are described in the procurement documents and that it has considered
the mitigation measures described in the Impact Assessment Reports in the Contract Price.
If the Impact Assessment Reports are not completed prior to the closing of the procurement,
any adjustments required to the Contract Price based on the Impact Assessments shall be
determined through a Change Order.

Cleanup

115.

116.

117.

118.

119.

The Contractor shall maintain the Work Site in a safe and tidy condition and free from the
accumulation of waste Materials and debris, other than that caused by ONTC or other
contractors.

Prior to commencing the Work, the Contractor shall provide to ONTC for approval a waste
management plan, and a waste reduction plan if required by Environmental Laws, for the
waste products, debris and any excess soils generated by the Work, which plan shall comply
with all Environmental Laws and the Specifications. The costs of disposing of all waste
products and debris, including products and debris containing Environmental Contaminants,
and excess soil resulting from the Work is included in the Contract Price.

Prior to submitting notice for Substantial Performance of the Work, the Contractor shall
remove waste Materials and debris, other than that resulting from the work of ONTC or other
contractors. The Contractor shall remove Materials, tools, Construction Equipment, and
temporary work not required for the performance of the remaining Work.

Prior to submitting the application for final payment, the Contractor shall remove from the
Work Site the remaining Materials, tools, Construction Equipment, Temporary Work and
waste Materials and debris, except those resulting from the work of ONTC or other
contractors.

The Contractor shall comply with all Environmental Laws in disposing of the waste products,
debris and excess soil resulting from the Work. The Contractor shall assume all liability and
responsibility for any waste products, debris and excess soil, including any such materials
containing Environmental Contaminants, which are removed from the Place of the Work by
the Contractor and during the transportation of the waste products, debris and excess soils
to the appropriate waste disposal site. The Contractor shall submit landfill weigh bills from a
waste disposal site as proof that all waste has been disposed of at a certified waste disposal
site.

Utilities

120.

The Contractor shall determine the location of all underground utilities and structures
indicated in the Contract Documents or that are discoverable by inspection using the degree
of care and skills described in the Standard of Care.
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Damage to the Work Site

121.

The Contractor shall be responsible for the remediation, at its expense, of any damage,
including by Environmental Contaminants or mould, to the Work Site, the Work, ONTC’s
property or third parties’ property caused by the Contractor in the performance of the Work.

Environmental Liability

122.

123.

124.

125.

126.

127.

The Contractor shall comply with all applicable laws, including Environmental Laws, in the
provision of the Work. If the Contractor fails to comply with Environmental Laws relating to
the performance of the Work, the Contractor shall be solely responsible for and shall
indemnify and hold harmless ONTC from, all costs, claims, fines, fees or other expenses
arising from such failure to comply.

The Contractor shall not cause or permit any Environmental Contaminants to be located,
disposed of, released, discharged or incorporated in, on or under any part of ONTC’s land
except as required to perform the Work. The Contractor shall remove from ONTC’s land,
immediately upon demand, at its cost, any Environmental Contaminants introduced thereto
by the Contractor that are not required to provide the Work.

The Contractor shall have no responsibility for Environmental Contaminants existing in
ONTC’s land prior to the Contractor performing the Work and entering upon ONTC'’s land
unless the Contractor causes the release or migration of the Environmental Contaminants
while performing the Work.

As of the date for the commencement of the Work, the Contractor shall be responsible for
taking all reasonable steps to ensure that no person’s exposure to the Environmental
Contaminants or any other toxic or hazardous substances discovered after the
commencement of the Work, exceeds the time weighted levels prescribed by the
Occupational Health and Safety Act (Ontario) at the Work Site and that no property is
damaged or destroyed as the result of exposure to, or the presence of the Environmental
Contaminants or any other toxic or hazardous substances discovered after the
commencement of the Work.

The Contractor shall be responsible for taking all necessary steps, in accordance with
applicable law to dispose of, store or otherwise render harmless the Environmental
Contaminants.

Notwithstanding any provision of law to the contrary, any Environmental Contaminants
placed or permitted on or under ONTC’s land by the Contractor shall remain the property of
the Contractor.

Environmental Protection for Construction In and Around Waterbodies

128.

129.

The Contractor shall comply with the environmental protection requirements and mitigation
measures that apply to construction involving work in and around waterbodies and on
waterbody banks as set out in OPSS.PROV 182.

Pursuant to section 38(4) of the Fisheries Act, the Contractor has an obligation to notify the

Department of Fisheries & Oceans (“DFO”) when the Work results in the unauthorized death
of fish or a harmful alteration, disruption or destruction (“HADD”) of fish habitat or where
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130.

131.

there is imminent danger that the death of fish or HADD of fish habitat could occur. The
Contractor shall also notify ONTC of any such incidents. Failure to notify DFO of such
incidents is a federal offence.

In accordance with the Fisheries Act, notification must be made without delay to DFO after
the Contractor ensures the immediate health and safety risks are managed at the Work Site.
Updates to DFO may be provided at a later time, if required.

All spills and sediment releases into a waterbody during the Work must be immediately
reported by the Contractor to ONTC who must report the release to the Spills Action Centre
(“SAC”) operated by the Ministry of Environment, Conservation and Parks (“MECP”) at 800-
288- 6060. If the ONTC Representative is not available, the Contractor shall report the
incident to SAC. The Contractor shall take all reasonable measures to mitigate or remedy
any adverse effects that result from the occurrence or might reasonably be expected to result
from it.

Environmental Spills and Releases

132.

133.

134.

135.

All spills and releases of Environmental Contaminants in the course of the Work must be
immediately reported by the Contractor to ONTC who will report the spill or release to the
MOECP SAC. If the ONTC Representative is not available, the Contractor shall report the
incident to the MOECP SAC and the ONTC RTC at 800-558-4129 or X 141.

The Contractor shall take immediate steps to mitigate the damage to the environment and
contain the spill or release. If the Contractor does not take timely action or, if the Contractor
is not available, ONTC may direct others to remedy the situation.

If the spill or release was the fault of the Contractor, the remedial work shall be completed
at the cost of the Contractor and with no additional cost to ONTC and ONTC shall be entitled
to seek reimbursements for all costs associated with the remedial work including the cost of
work done by third parties.

If the spill or release was not the fault of the Contractor, ONTC shall pay for the remedial
work.

Impact Assessments

136.

137.

The Contractor shall be responsible for:

(a) ensuring that any potential impacts and areas of concern identified in the Contract
Documents or Impact Assessment Reports, if provided, are mitigated during the Work;
and

(b) identifying any previously unknown impacts relating to fish, navigable waters, species
at risk, vegetation, wildlife, socio-economic and heritage that arise prior to commencing
the Work and during the Work.

If the Contractor or ONTC observes or reasonably suspects the presence of any impacts
described above that are not mentioned or accounted for in the Contract Documents or
Impact Assessment Reports, if any, and related mitigation plans,

(a) the observing party shall immediately report the circumstances to the other party;
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138.

(b) the Contractor shall immediately take reasonable steps, including stopping the Work if
necessary, to ensure that any potential impacts are mitigated; and

(c) if ONTC and the Contractor do not agree on the existence, significance or mitigation
measures for the impact, ONTC shall retain and pay for an independent qualified expert
to investigate and determine the issue and the parties will enter into a Change Order if
the mitigation measures will cause an increase or decrease in the Contractor’s cost or
time to perform the Work.

If the Contractor fails to comply with the requirements in section 137, the Contractor shall:

(a) be responsible for all costs incurred by ONTC or the Contractor to mitigate the damage
caused due to the failure;

(b) not be entitled to request a Change Order relating to the failure to comply; and

(c) indemnify ONTC and hold it harmless from any claims, damages, costs, fines or other
expenses, including reasonable legal fees and expenses, relating to or arising from the
Contractor’s failure to comply with section 137.

SUBMITTALS AND INTELLECTUAL PROPERTY

Submittals

139.

All Submittals shall be the sole and absolute property of ONTC as and when created. The
Contractor shall provide the Submittals in the form required by ONTC.

Contractor’s Background IP

140.

141.

142.

ONTC acknowledges that the Contractor remains the owner of all Intellectual Property
Rights owned by or licensed to the Contractor prior to and after the date of this Agreement,
other than any Intellectual Property Rights arising from the Work (“Contractor Background
IP”).

The Contractor grants to ONTC a fully paid, non-exclusive, worldwide, transferable (with the
right to assign and sub-license), royalty free, irrevocable, perpetual licence of the
Contractor’s Background IP to use, make, have made, import and export any of the
Contractor’s Background IP to the extent necessary for ONTC to fully enjoy the Submittals
for the Project, including for the purposes of repairing, maintaining or servicing (including the
supply of replacement parts), or alterations, additions or expansions to the Work or the Work
Site.

ONTC may sub-licence the Contractor’s Background IP to any person for the purposes of
providing services to, or performing work for, ONTC.

Work IP

143.

All Intellectual Property Rights (including the Submittals) arising from and relating to the
Work (the “Work IP”), from its creation, vests in ONTC and is the sole and absolute property
of ONTC as and when created. The Contractor assigns all of its Intellectual Property Rights
and waives all moral rights, and shall require Subcontractors to assign their Intellectual
Property Rights and waive their moral rights, in and to the Work IP, if any, to ONTC.
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144.

The Contractor shall maintain the Work IP in confidence unless otherwise agreed in writing
by ONTC.

CONFIDENTIAL INFORMATION

Non-Disclosure and Restricted Use

145.

146.

147.

148.

149.

150.

Except as otherwise permitted in the Contract Documents, the Contractor shall keep in
confidence, any Confidential Information that it now has or that may come into its possession
in the course of the Agreement, including information marked “Confidential”, and shall not,
without ONTC'’s prior written consent, disclose the Confidential Information in any manner
whatsoever, in whole or in part, and shall not use the Confidential Information for any
purpose other than in connection with the Project. The Contractor may reveal or permit
access to the Confidential Information only to Contractor Parties who need to know the
Confidential Information, who must be advised of the confidential nature of the Confidential
Information, who are directed by the Contractor to hold the Confidential Information in
confidence and who agree to be bound by and to act in accordance with the terms and
conditions of the Agreement. The Contractor shall take all necessary precautions or
measures to prevent improper access to, or use or disclosure of, the Confidential Information
by such parties and agrees to be jointly and severally responsible for any breach of the
Agreement by any Contractor Parties.

The Contractor acknowledges that ONTC is subject to the provisions of the Freedom of
Information and Protection of Privacy Act as amended from time to time.

CONFLICT OF INTEREST

The Contractor, all of the Subcontractors, and any of their respective advisors, partners,
directors, officers, employees, agents, and volunteers shall not engage in any activity or
provide any services where such activity or the provision of such services creates a Conflict
of Interest (actually or potentially, in the sole opinion of ONTC) with the provision of the Work
pursuant to the Contract.

The Contractor shall disclose to ONTC, in writing, without delay, any actual or potential
situation that may be reasonably interpreted as either a Conflict of Interest or a potential
Conflict of Interest, including the retention of any Subcontractor or Supplier that is directly or
indirectly affiliated with or related to the Contractor.

AUDITS

ONTC has the right to audit all financial and related records associated with the terms of the
Agreement and the Contract Documents, including Submittals, timesheets, reimbursable out
of pocket expenses, materials, goods and Construction Equipment claimed by the
Contractor.

The Contractor shall at all times during the term of the Agreement and for a period of 6 years
after the expiration or termination of the Agreement, keep and maintain records of the Work
performed pursuant to the Agreement. The Contractor shall at its own expense make such
records available for inspection and audit by ONTC at all reasonable times and without prior
notice.

TITLE, RISK AND INSURANCE
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Title and Risk

151. Title to all Work, including the Submittals and other items supplied by the Contractor or its
Subcontractors, completed or in the course of completion and all Materials for this Project,
except Construction Equipment shall become the property of ONTC upon the earlier of
payment by ONTC on account for such item or delivery to the Work Site. Notwithstanding
the foregoing, until final completion of the Work and ONTC taking possession and control of
the Work, the Contractor shall retain all risk with respect to and be responsible for: (a) all
items supplied by ONTC, the Contractor or its Subcontractors that are to be incorporated
into the Work or used in performing the Work; and (b) any Work completed or in progress.

Insurance

152. The Contractor shall obtain, and for as long as this agreement is in effect, maintain, pay for
and, upon request by ONTC from time to time, provide evidence, satisfactory to ONTC, of
the following insurance coverages, all taken out with insurers licensed to transact insurance
business in Ontario and satisfactory to ONTC:

(@) Commercial General Liability Insurance:

@)

(i)
(iii)
(iv)

(v)
(vi)
(vii)
(viii)

with no limitations on or exclusions from coverage arising from working on or
around railway property;

including “Ontario Northland Transportation Commission” as an additional insured;
to a limit of not less than five million dollars ($5,000,000) inclusive per occurrence;

including bodily injury, personal injury, death, damage to property, including loss
of use thereof and product liability;

without any restriction related to working on or near railway property;
including coverage for environmental liability;
in a form satisfactory to ONTC; and

endorsed to endeavour to provide ONTC with not less than thirty (30) days’ notice,
in advance, of any cancellation, change or amendment restricting coverage.

(b) Automobile Liability Insurance:

(i)

(i)
(iii)
(iv)

(v)

in respect of licensed vehicles,
to a limit of not less than two million dollars ($2,000,000) inclusive per occurrence,
including bodily injury, death and damage to property,

endorsed to endeavour to provide ONTC with not less than thirty (30) days’ notice,
in advance, of any cancellation, change or amendment restricting coverage, and

in the following forms: standard owner’s form automobile policy providing third
party liability and accident benefits insurance and covering licensed vehicles
owned or operated by or on behalf of the Contractor, and standard non-owned
automobile form policy including standard contractual liability endorsement.

(c) Pollution Liability Insurance:

(i)

with coverage for damages to ONTC'’s property and adjacent land and watercourse
due to a contravention of Environmental Laws or the Fisheries Act;
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153.

154.

155.

(i) to a limit of not less than five million dollars ($5,000,000) inclusive per occurrence;
and

(i) endorsed to endeavour to provide ONTC with not less than thirty (30) days’ notice,
in advance, of any cancellation, change or amendment restricting coverage.

If any of the Contractor’s insurance policies expire during the term of this agreement, the
Contractor shall renew or replace them and, within sixty (60) days after such expiry, provide
to ONTC certificates of the renewed/replaced insurance.

The Contractor shall ensure that all the insurance is primary and does not call into
contribution any other insurance coverage available to ONTC. The Contractor shall not do
or omit to do anything which would impair or invalidate the insurance policies.

If the Contractor fails to take out or maintain the above-described insurance, ONTC may, in
its discretion, terminate this agreement immediately or take over and maintain such
insurance, whereupon the Contractor shall immediately pay to ONTC any premium paid by
ONTC for such insurance.

Workers’ Compensation

156.

157.

158.

159.

160.

The Contractor shall ensure all its and its Subcontractors’ employees, consultants,
representatives and agents and visitors attending at the Work Site, or any of them who
perform Work but do not attend at the Work Site, are registered for workers’ compensation
coverage.

The Contractor shall provide to ONTC a current certificate under the WSIA confirming that
the Contractor has complied with its obligations under the WSIA and whenever a certificate
has expired and been replaced with a new, current, certificate, the new certificate shall be
provided to ONTC.

WARRANTY

The Contractor warrants the work free from Defect for a warranty period of two years from
the date of Substantial Performance of the Work or, if Substantial Performance of the Work
was not certified, two years from the date of final completion of the Work (the “Warranty
Period”).

ONTC shall promptly give the Contractor notice of observed Defects which arise during the
Warranty Period. Following the receipt of the notice, the Contractor shall remedy, at the
Contractor’'s expense, the Defects in the Work within 10 Working Days of receipt of the
notice, or such other period directed by ONTC, acting reasonably (the “Remediation
Period”). The Contractor shall correct or pay for damage resulting from such remediation.

If the Contractor fails to remedy a Defect within the Remediation Period, ONTC may upon
written notice to the Contractor, in its sole discretion, either proceed to remedy the Defect
itself or contract a third party to remedy the Defect (including redesign costs, reconstruction
costs and costs related to damages arising from such Defect). ONTC shall be entitled to
recover from the Contractor the costs thereof or may deduct the money form any monies
due or that become due to the Contractor, including any Warranty Holdback.
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161.

162.

163.

164.

The Contractor further warrants any and all remedial work it performs for a further period of
two years from completion of the remedial work.

ONTC may hold back, on each application for payment, advance payment or progress draw,
2.5% of the total amount payable under each such application for payment, advance
payment or progress draw as security for the Contractor’'s performance of its warranty
obligations (the “Warranty Holdback”). In the event the Contractor fails to correct a Defect
during the warranty period within the required time and/or fails to pay for the redesign,
reconstruction and other costs related to damages arising from a Defect, ONTC shall have
the right to use the Warranty Holdback money, or such part of it still being held by ONTC, to
pay for the costs of remedying the Defect and any redesign, reconstruction or other costs
relating to the Defect. If the costs are greater than the amount of the Warranty Holdback, the
Contractor shall pay the additional costs upon receipt of an invoice from ONTC. The
Contractor shall have the right to invoice ONTC for the balance of the Warranty Holdback at
the end of the warranty period or extended warranty period.

Acceptance of the Work by ONTC shall not relieve the Contractor from any responsibility for
Defects.

The Contractor shall assign to ONTC all warranties, guarantees or other obligations for
Work, services or Materials performed or supplied by any Subcontractor, supplier or other
person in connection with the Work and such assignment shall be with the consent of the
assigning party where required by law or by the terms of that party’s agreement. Such
assignment shall be in addition to, and shall in no way limit, the warranty rights of ONTC
under the Contract Documents.

SUSPENSION AND TERMINATION

Suspension

165.

ONTC may suspend the Work at any time and for any reason upon providing notice to the
Contractor and such notice shall have immediate effect, unless stated otherwise. At the end
of the suspension period, ONTC and the Contractor may negotiate in good faith any
adjustments to the Contract Price, the Contract Time or the Construction Schedule to
account for the time in which the Work was suspended. The Contractor shall not be entitled
to any adjustment where the suspension was a result of any act or omission of the
Contractor.

Termination for Convenience

166.

ONTC may terminate this Contract at any time for any or no reason. Such termination shall
be effective upon the date specified in ONTC’s Notice in writing advising of the termination
of the Contract pursuant to this section. In such event, ONTC shall pay for the actual and
verifiable Work performed up to the effective date of termination, including demobilization
costs, and for such additional costs, if any, directly flowing from and which are a reasonable
consequence of the termination, but excluding any consequential, indirect or special
damages, termination fees, penalties or levies, and any claims for loss of profit, lost deposits,
or lost opportunity. ONTC shall not be liable to the Contractor for any other claims, costs or
damages whatsoever arising from such termination of the Contract. Within 3 Working Days
of receiving the Notice of termination by ONTC, the Contractor shall deliver a Notice in writing
to each of its Subcontractors confirming the effective date of the termination.
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Contractor Default

167. The Contractor is in default under the Contract Documents if any of the following occurs:

(a)

the Contractor becomes insolvent or makes a general assignment for the benefit of its
creditors, enters into a plan of arrangement for the benefit of its creditors or otherwise
acknowledges its insolvency or if a bankruptcy or receiving order is filed or made
against it;

the Contractor commits a breach of the health and safety plan applicable to the Work
Site;

the Contractor abandons the Work for a period which exceeds 7 days from receipt by
the Contractor of a written request from ONTC to return to the Work Site;

the Contractor assigns the Contract Documents or any right or obligation under the
Contract Documents or subcontracts the Work without the prior written consent of
ONTC; or

the Contractor commits a breach of any of the terms of the Contract Documents (other
than a breach already referred to in this section), and upon receiving notice of such
breach from ONTC, the Contractor fails to remedy such breach within 7 days after
receipt of notice from ONTC of the breach.

If the Contractor is in default, ONTC shall be entitled to immediately terminate this
Agreement upon providing notice to the Contractor and/or to exercise any one of its rights
in section 168.

Remedies of ONTC for Default

168. Upon the occurrence of a Contractor default, provided ONTC has given the Contractor
notice, ONTC may, without prejudice to any of its other rights and remedies, do any or all of
the following in its sole discretion:

(a)

(b)

(c)

(d)

(e)

terminate the Agreement in its entirety by written notice having immediate effect and
within 5 Working Days publish a notice of termination (Form 8) in accordance with the
Construction Act,

take any action ONTC considers appropriate to rectify or attempt to rectify the
Contractor’s default but shall not be obligated to do so and all costs and expenses
incurred by ONTC in rectifying or attempting to rectify the Contractor’s default, together
with interest thereon, shall be payable by the Contractor on demand. Such action by
ONTC shall not be deemed a termination;

take possession of all goods and the Contractor’s Construction Equipment, Materials
and plant and shall have the right to use the same to complete, or arrange to have
completed, the Work;

withhold all further payments to the Contractor, subject to ONTC's rights of set off, and
use any amounts withheld for any purpose to advance the Project, and upon final
completion, recover from the Contractor any liability incurred or suffered by ONTC as a
result of, or arising out of, or in any way in connection with, the Contractor default;

make a claim against any applicable contract security required to be provided by the
Contractor; and
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(f)

recover all legal costs and expenses on a full indemnity basis that were incurred by
ONTC associated with the termination.

ONTC Default

169. ONTC shall be in default under the Contract Documents if any of the following occur:

(a)

ONTC becomes insolvent or makes a general assignment for the benefit of its creditors,
enters into a plan of arrangement for the benefit of its creditors or otherwise
acknowledges its insolvency or if a bankruptcy or receiving order is filed or made against
it upon which time the Contractor may, without prejudice to any other right or remedy
the Contractor may have, terminate the Agreement by giving ONTC or receiver or
trustee in bankruptcy written notice to that effect and within 5 Working Days publish a
notice of termination (Form 8) in accordance with the Construction Act; or

ONTC fails to make an undisputed payment that is due and payable within the payment
period in accordance with the Contract Documents and upon receiving notice of such
breach from the Contractor, ONTC failing to remedy such breach within 20 Working
Days of notice of such breach, in which case, the Contractor, shall be entitled to
immediately terminate this Agreement upon providing written notice to ONTC and within
5 Working Days publish a notice of termination (Form 8) in accordance with the
Construction Act.

On Termination

170. If the Agreement is terminated under sections 166 or 169, ONTC shall pay the Contractor
all undisputed applications for payment due to the Contractor for Work performed in the
relevant period, together with reasonable and auditable demobilization costs and other direct
costs the Contractor reasonably incurs and provides satisfactory evidence for in terminating
the Agreement, including reasonable cancellation fees payable to its Subcontractors. The
amount to be paid under this section is the Contractor's sole claim for payment for
termination.

171.

If the Agreement, in whole or in part, is terminated:

(a)

(b)

The Contractor shall immediately deliver to ONTC all the Submittals and all other
documents and work product arising in connection with the Work, completed or in
progress;

the Contractor shall effect an orderly transition to any contractor replacing the Contractor
for the completion of the Work;

as directed by the ONTC Representative, subject to section 168(c), remove from the
Work Site any property of or in the possession or control of the Contractor prior to the
effective date of termination other than property belonging to ONTC or to be incorporated
in the Work. ONTC may, without any liability whatsoever and at the Contractor’s sole
expense, remove or dispose of any such property left at the Work Site after such date;
and

all terms and obligations set forth in the Agreement that by their terms or nature continue
to apply to the Contractor following termination or expiration of the Agreement shall

apply.
INDEMNITY AND LIABILITY
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General Indemnities

172. The Contractor shall indemnify ONTC and its officers, directors, employees, consultants,
contractors and agents (collectively the “ONTC Indemnitees”) and save them harmless from
and against all losses, claims, liabilities, damages and costs (“Loss”) which may arise by
reason of the exercise of the responsibilities and obligations contained herein by the
Contractor or as a result of any breach of the terms of this Agreement by the Contractor or
by any act or omission of the Contractor or Contractor Parties or those for whom the
Contractor is at law responsible, including all legal costs and expenses reasonably incurred
by ONTC in connection with the defence or settlement of any such Loss, unless such Loss
is caused by the negligent act or omission of ONTC or those for whom it is in law responsible.
For the purpose of enforcement of this indemnity, ONTC is acting as agent and trustee for
the ONTC Indemnitees.

173. The Contractor shall indemnify ONTC and ONTC Indemnitees and save them harmless from
and against all Loss incurred by ONTC arising from:

(a) any decision or interpretation by any court or governmental authority that: (i) any of the
Contractor Parties is an employee of ONTC; or (ii) ONTC is liable to pay statutory
contributions or deductions in respect of any of the Contractor Parties under any Laws,
including employment insurance, provincial health insurance, income tax or other
employment matters;

(b) any health, medical disability or similar claims which the Contractor or Contractor
Parties may have during or after the term of this Agreement;

(c) aclaim by any third party against ONTC alleging that the Work IP and its use by ONTC,
infringes any Intellectual Property Rights;

(d) safety infractions committed by the Contractor under the Occupational Health and
Safety Act; and

(e) exposure to, or the presence of, toxic or hazardous substances or materials which were
either brought on to the Work Site by the Contractor or a Contractor Party and
mishandled or handled negligently or improperly.

Exception

174. The Contractor shall not be liable for any Loss arising from errors or omissions in any of the
information which is supplied to the Contractor by ONTC.

Bodily Injury and Property Damage

175. The Contractor shall make full and complete compensation for any bodily injury or death to
any person and for any damage caused to ONTC'’s physical property by and act or omission
of the Contractor or a Contractor Party or those for whom it is at law responsible.

Waiver

176. The Contractor waives against ONTC and ONTC Indemnitees any claims of any kind
whether directly or indirectly arising out of or connected with the existence of this Agreement
or for any injury to or death of any person or for any loss of or damage to any property
belonging to the Contractor or Contractor Parties and for any loss or damage of the
Contractor unless caused by the negligent act or omission of ONTC or ONTC Indemnitees.
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Limitation of Liability

177.

Notwithstanding any other provision of this Agreement,

(@) ONTC shall not be responsible for indirect, consequential, special, incidental or
contingent damages of any nature whatsoever, including loss or revenue or profit or
damages resulting from interruption of service or transmission. This limitation shall
apply regardless of the form of action, damage, claim, liability, cost, expense or loss,
whether in contract (including fundamental breach), statute, tort (including negligence),
or otherwise, and regardless of whether ONTC has been advised of the possibility of
such damages; and

(b) any express or implied reference to ONTC providing an indemnity or any other form of
indebtedness or contingent liability that would directly or indirectly increase the
indebtedness or contingent liabilities of ONTC, whether at the time of execution of this
Agreement or at any time during the Term or Renewal Term, shall be void and of no
legal effect in accordance with s.28 of the Financial Administration Act, R.S.0. 1990, c.
F.12.

Survival

178.

179.

180.

The provisions in this part — Indemnity and Liability shall survive the expiry or termination of
this Agreement.

DISPUTE RESOLUTION

Save and except where the Contractor has given an undertaking, in accordance with the
Construction Act, to refer a dispute to Adjudication, prior to delivering a notice of Adjudication
in a form prescribed by the Construction Act, the parties agree to first address all unresolved
claims, disputes or controversies of any kind arising out of or in connection with this
Agreement or the provision of the services (hereafter referred to as the “Dispute”) in a tiered
approach as follows:

(@) A Dispute shall be referred to ONTC’s project manager for the Project and a
representative of the Contractor of the equivalent seniority or position for resolution
within a period not to exceed thirty (30) days.

(b) If unresolved, after following the process described in (a), the Dispute shall be referred
to the ONTC Director or Vice President who is responsible for the Project and an
employee of the Contractor of the equivalent seniority or position for resolution within a
period not to exceed thirty (30) days.

(c) If unresolved after following the process described in (b), and only at the election of
ONTGC, the Dispute shall be referred to the CEO of ONTC and the most senior executive
employee of the Contractor for resolution within a period not to exceed thirty (30) days.
If ONTC does not elect, at its sole option, to proceed under this section, the Dispute
may proceed under either step described in sections 180, 182 or 183.

If the Dispute remains unresolved despite the parties’ attempting to resolve it following the
process in section 179(a) to (c), a party may elect to proceed with the Dispute by way of an
Adjudication. If a party elects to proceed by way of an Adjudication, the other party shall not
be bound to proceed by way of an Adjudication, save and except where the parties are
obliged under the Construction Act. Where either party has delivered a notice of Adjudication
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181.

182.

183.

184.

185.

186.

in a form prescribed by the Construction Act, the procedures and rules set out under the
Construction Act and the regulations thereto shall govern the Adjudication.

Other than where the Contractor is obliged to commence an Adjudication pursuant to an
undertaking under the Construction Act, neither ONTC nor the Contractor shall commence
an Adjudication during the Restricted Period (Adjudication).

If the Dispute remains unresolved despite the parties attempting to resolve it following the
process in section 179(a) to (c), or following a determination of the Dispute pursuant to an
Adjudication, a party may elect to proceed with the Dispute under a mediation model to be
agreed upon by the parties. A party shall elect to proceed to mediation no later than: (i) ten
(10) days following the expiry of the timeline set out in section 179(b) or (c), whichever is the
later, or (ii) ten (10) days following the rendering of the adjudicator’s determination following
an Adjudication. Where a party elects to proceed with mediation within the timelines
prescribed in this section, the other party shall be bound to proceed to mediation. No later
than ten (10) days after a party makes an election to proceed to mediation, or such longer
period as may be mutually agreed between the parties, the parties shall enter into a
mediation agreement which shall set out the mediation process and designate the mediator.

If neither party elects to proceed to mediation within the timelines outlined in section 182, or
the parties are unable to enter into a mediation agreement within the time limits, the matter
shall proceed and be finally resolved by binding arbitration by a single arbitrator in
accordance with the Arbitration Act, 1991, S.0. 1991, c. 17 (hereafter referred to as the
“Arbitration Act”’) as amended by an arbitration agreement to be executed by the parties and
the arbitrator. The parties shall mutually agree on the selection of the arbitrator, failing which
the arbitrator shall be appointed in accordance with the Arbitration Act. The arbitration
proceedings shall take place in Toronto, Ontario, Canada. The language of the arbitration
shall be English. The parties agree that any arbitration award, including with respect to costs,
shall be binding on the parties, may be enforced in any court of competent jurisdiction and
shall be final and no appeals or judicial reviews shall be permitted as of right or by application
to any court of competent jurisdiction, except on errors of law. The parties shall each bear
their own costs and their proportionate share of any joint costs of arbitration, subject to any
award of an arbitrator.

The timelines in this part — Dispute Resolution may be amended by mutual agreement of the
parties.

HEALTH AND SAFETY

The Contractor shall be solely responsible for construction safety at the Work Site and for
compliance with the rules, regulations and practices required by the applicable laws and
shall be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the performance of the Work.

Without limiting the generality of the foregoing, the Contractor shall comply with the
occupational health and safety laws and regulations and any orders, recommendations and
restrictions made by the federal, provincial or municipal governments and the advice,
recommendations and instructions of public health officials as they apply to the Work Site. If
the Work Site is located on ONTC’s premises, the Contractor shall comply with all ONTC’s
policies and directions to ensure the health and safety of ONTC’s employees and contractors
as well as the Contractor Parties. The Contractor shall indemnify and hold harmless ONTC
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187.

188.

189.

190.

191.

192.

193.

for any fines, penalties or other costs imposed or assessed on or incurred by ONTC arising
from the Contractor’s failure to comply with the applicable health and safety laws, any orders,
recommendations and restrictions of the federal, provincial or municipal governments or the
advice, recommendations and instructions of public health officials.

Prior to the commencement of the Work, the Contractor shall submit to ONTC
documentation of the Contractor’s health and safety policy and programs and a copy of the
Notice of Project filed with the Ministry of Labour naming itself as “Constructor’ under the
Ontario Occupational Health and Safety Act.

The Contractor shall ensure that it and its employees and Subcontractors are aware of and,
while being on ONTC'’s property, comply with ONTC’s policies, including its Drug and Alcohol
Policy, and with the Ontario Northland Operating Manual, including the Current Summary
Bulletin, current Ontario Northland Time Table, C.R.O.R. 2015, Infrastructure Special
Instructions, Dangerous Goods and Ontario Northland General Operating Instructions, as
applicable.

PRIOR SERVICES OR WORK

Any aspect of the Work provided for herein which has been performed by the Contractor
prior to the execution of this Agreement and any payment made by ONTC for such work
shall be deemed to be subject to and performed and paid under this Agreement.

GENERAL

No Waiver: No waiver by a party of any breach by the other party of any of its covenants,
agreements or obligations in this Agreement shall be a waiver of any subsequent breach or
the breach of any other covenants, agreements or obligations, nor shall any forbearance by
a party to seek a remedy for any breach by the other party be a waiver by the party of its
rights and remedies with respect to such breach or any subsequent breach. The subsequent
acceptance of any remittances from the Contractor by ONTC shall not be deemed a waiver
of any preceding breach by the Contractor regardless of ONTC’s knowledge of such
preceding breach at the time of the acceptance of such compensation.

Relationship: Nothing contained in this Agreement shall be deemed or construed by the
parties nor by any third party as creating the relationship of principal and agent, landlord and
tenant, or of partnership or of joint venture between the parties.

Governing Law: This Agreement shall be governed by and constituted in accordance with
the laws in force in the Province of Ontario without regard to conflict of laws principles. The
parties hereby irrevocably attorn to the exclusive jurisdiction of the courts of the Province of
Ontario for any legal proceedings arising out of this Agreement or the performance of the
obligations hereunder.

Severability: Should any section or part or parts of any section in this Agreement be illegal
or unenforceable, it or they shall be considered separate and severable from the Agreement
and the remaining provisions of this Agreement shall remain in full force and effect and shall
be binding upon ONTC and the Service Provider as though such section or part or parts
thereof had never been included in this Agreement.
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194.

195.

196.

197.

198.

Entire Agreement: This Agreement constitutes the entire agreement and understanding of
the parties and supersedes any and all prior understandings, discussions, negotiations,
commitments, representations, warranties, and agreements, written or oral, express or
implied between them with respect to the subject of this Agreement. No amendment,
variation or change to this Agreement shall be binding unless the same shall be in writing
and signed by the parties.

Survival: In addition to those provisions which are expressly stated to survive the
termination or expiration of this Agreement, the provisions of this Agreement that are by their
nature intended to survive termination or expiration of this Agreement shall continue in full
force and effect subsequent to and notwithstanding termination or expiration until or unless
they are satisfied.

Counterparts and Electronic Delivery: This Agreement may be executed and delivered
by facsimile or electronic transmission and the parties may rely upon all such facsimile or
electronic signatures as though such facsimile or electronic signatures were original
signatures. This Agreement may be executed in any number of counterparts and all such
counterparts shall, for all purposes, constitute one agreement binding on the parties.

Notice: Any notice, consent, acceptance or approval required or permitted to be given in
connection with the Contract Documents shall be in writing and shall be sufficiently given if
delivered to the recipient party if sent to the address of the party set out below by personal
delivery, courier or email.

To ONTC:

Ontario Northland Transportation Commission

555 Oak Street East

North Bay, ON P1B 8L3

Attention: Alain Tremblay with copy to legal@ontarionrothland.ca
E: alain.tremblay@ontarionrothland.ca

T: 705-272-5338 Ext. 665

To Contractor:

[Contractor]
[Address]
Attention:

E:

T:

Any notice delivered or transmitted to a party shall be deemed to have been given and
received on the day it is delivered or transmitted, provided that if it is delivered or transmitted
on a day that is not a Working Day, then the notice shall be deemed to have given and
received on the next Working Day. Any party may, from time to time, change its contact
information by giving notice to the other party in accordance with this section.

Assignment and Enurement: The Contractor may not assign this Agreement (or the
proceeds thereof) or subcontract its obligations under this Agreement without the express
consent of ONTC, which consent may be withheld or conditioned in ONTC’s sole and
absolute discretion. This Agreement enures to the benefit of and it is binding upon the parties
and their respective successors and permitted assigns.
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[SIGNATURE PAGE FOLLOWS]
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IN WITNESS WHEREOF, the parties have executed this Agreement.

ONTARIO NORTHLAND
TRANSPORTATION COMMISSION

Per:
Name: XXX
Title: XXX

Date:

| have authority to bind the Corporation.

XXX

Per:
Name:
Title:

Date:

| have authority to bind the Corporation.
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Schedule A - Scope of Work
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Schedule B — Contractor’s Submission
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Schedule C - Project-Specific Requirements for a
Proper Invoice

To satisfy the requirements for a Proper Invoice, the following criteria, as may be applicable in
each case, must be included with the Contractor’s application for payment:

(@)
(b)
(c)

(h)

(i)

1)

(k)
(1)

(m)

(n)

(o)

(P)

Be in the form of a written bill, invoice, application for payment, or request for payment;
Be in writing;

Contain the Contractor's name, telephone number and mailing address and contact
information of the Contractor’s project manager;

Contain the title of the Project and ONTC’s contract number or purchase order number under
which the work was performed and the related request for qualification, tender, or request for
proposal number, as applicable;

Contain the date the written bill, invoice, application for payment, or request for payment is
being issued by the Contractor;

Identify the period of time in which the labour and/or materials were supplied to ONTC;

Reference to the provisions of the Agreement under which payment is being sought (e.g.
progress payment / milestone, holdback, final payment, etc.);

A description, including quantities where appropriate, of the services or materials, or a portion
thereof, that were supplied and form the basis of the Contractor’s request for payment;

The amount the Contractor is requesting to be paid by ONTC, set out in a statement based
on the schedule of values approved under section 48 of the Agreement, separating out any
statutory or other holdbacks, set-offs and HST;

With each application for payment after the first, a Statutory Declaration, in the form
prescribed by ONTC, stating that all accounts for labour, subcontracts, Materials, Construction
Equipment and other indebtedness which may have been incurred by the Contractor and for
which ONTC might in any way be held responsible have been paid in full up to the previous
application for payment, except for amounts properly retained as a holdback or as an
identified amount in dispute;

A current Workplace Safety Insurance Board clearance certificate;

An updated Construction Schedule in the format(s) required under sections 32 and 33 of the
Agreement;

If requested by ONTC, a current and valid certificate(s) of insurance for the insurance required
pursuant to the Agreement;

The following statement: “Provided this Proper Invoice complies with the requirements of the
Agreement and provided no Notice of Non-Payment is issued by ONTC, payment is due
within 28 days from the date this Proper Invoice is received by ONTC.”;

The name, title, telephone number and mailing address of the person at the place of business
of the Contractor to whom payment is to be directed;

In the case of the Contractor’s application for final payment;

(i) Sufficient evidence that the Contractor has delivered all warranties to ONTC;
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(r)
(s)
(t)

(i) Sufficient evidence that the Work Site has been leftin a clean and tidy condition, including
evidence that any remaining Materials, tools, Construction Equipment, temporary work,
and waste products and debris have been removed from the Work Site;

(iii) An executed, original, Full and Final Release of all claims that may arise as a result of
the Work, which Full and Final Release executed by the Contractor shall be in a form
approved by ONTC;

Information identifying the authority, whether in the Contract Documents or otherwise, under
which the services or materials were supplied;

Any other information that is prescribed in Schedule A or identified by ONTC as required;
The amount invoiced to date;
The percentage of the Contract Price invoiced; and

The individual value of Change Orders approved during the invoice period and the cumulative
value of Change Orders for the Project.



APPENDIX B — RFP PARTICULARS

A. THE DELIVERABLES
SUMMARY

The Cochrane Diesel Shop is a facility that is part of the shops complex located at 326 Second
Street, Cochrane, ON. The subject building consists of a main repair shop that is an elevated
single-storey structure, as well as a single-storey structure with a basement that serves as its
administrative area on the Upper Floor and utility area/shops on the Lower Floor. The building
was constructed in 1952 with an addition of a garage at the west end of the original building in
2016. The total building area is estimated to be approximately 1,783 square metres (19,192
square feet).

The project aims to replace 2 overhead doors in the shop area. The work is detailed in the
drawings and specifications prepared by NT Design Ltd. The Work shall be completed in
compliance with ONTC safety policies, applicable codes, regulations and standards within the
specified schedule (section 2 schedule of services) without interrupting the current operations.

PROJECT LOCATION

e GPS Coordinates: 49°03'24"N 81°00'50"W

Project Map- Aerial View
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PROJECT SPECIFIC REQUIREMENTS

1.

Contractor to follow all requirements and specifications outlined in the NT Design Ltd
drawing set for this project.

o ONR Diesel Shop Overhead Doors A-2.1
o ONR Diesel Shop Overhead Doors A-2.2

Contractor is responsible for relocating the existing electrical wires and conduits to
accommodate the new door openings.

Contractor is responsible to move existing Oil waste line to accommodate the new door
opening.

Contractor is responsible for sourcing and supplying new overhead doors to
accommodate the NEW openings. The existing doors brand and style can be used as a
reference when ordering new doors and required hardware. This includes NEW electric
door openers.

Contractor to ensure the existing overhead doors and controls are taken down safely
and without being damaged. ONTC will get them stored.

GENERAL REQUIREMENTS

Note: The following list of items is to be used as a guideline only and may not include all the tasks
to complete the work.

1.

2.
3.

The Contractor will be required to complete the work in accordance with all applicable
federal, provincial, and municipal laws.

The Contractor shall coordinate Work with the owner's representative.

The Contractor will be required to obtain and pay for all necessary permits, fees, and
ministry notifications required for the project including, but not limited to, the following:

o Filing notice of project with the Ontario Ministry of Labour.
o Registering as Constructor with the Ontario Ministry of Labour.
o Obtaining all necessary building permits and inspections.

Building Permit will not be required for this work. All other permits required for the work
are to be obtained by the contractor.

The Contractor shall provide qualified personnel to perform the work.

Construction activities should be conducted on weekdays between 7 am to 5 pm.
Working outside these hours can be done but if only approved by ONTC Representative
post submitting a request at least 3 days ahead of time to ONTC Representative for
approval.

The Contractor will be required to secure their work area (create construction islands) for
the duration of the project. The Contractor will be responsible for all activities inside this
construction island, including health and safety. The Contractor shall coordinate their
work with ONTC to ensure that disruption to work being done by ONTC employees in
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the area outside of the construction island is not interrupted. Access by the Contractor
will be restricted to the work area (Construction Island) only.

8. The Contractor shall establish a site-use plan acceptable to ONTC providing an
organized, safe, and efficient means of personnel transport, material handling,
storage/laydown areas, construction trailer locations, access points and methods of
access, and limits of construction within the premises.

9. The Contractor shall make every reasonable effort to contain any dust or fumes so that
adjacent work areas are not contaminated during the project.

10. Contractor shall ensure that the demoed door openings are covered with cold weather
tarps in order to mitigate the cold temperatures from entering the building during
construction.

11. The Contractor shall clean up and demobilize areas upon completion of the work.

12. The Contractor shall supply all necessary tools, machinery, and equipment to perform
the work including, but not limited to, forklifts, mobile cranes, hoisting equipment,
scaffolding, ladders, man lifts, temporary lighting, heating, welding machines, ventilation,
consumables, and any other material or equipment required to complete the work. The
Contractor shall provide all necessary vehicles and qualified personnel to transport
people and materials.

13. The Contractor shall remove all demolished material from ONTC property and pay for all
disposal fees, with the exception of excavated material.

14. The Contractor will have access to the construction island, 24 hours per day, seven days
per week. The Contractor will be required to coordinate their hours of work with ONTC
and maintain a record of all persons accessing the site that at a minimum includes the
name of the person, time-in, time-out and their site contact with the Contractor.

15. Supply their own on-site facilities, including construction trailers, washrooms, and eating
area.

16. Supply all personal protective equipment (PPE) and consumable supplies as required to
meet all applicable legislation, ONTC policies and Contractor Policies.

Note: Safety glasses with side shields, safety boots, hard hats, and high visibility
clothing must be worn at all times on ONTC property. Any employees not wearing
the required PPE will be immediately escorted off ONTC property.

17. Designate a site supervisor who will be responsible for managing the project and be

responsible for on-site safety, including all sub-contractors and suppliers. This site
supervisor will be the single point of contact for the duration of the project. This site
supervisor will be required to communicate with ONTC supervision to ensure the work is
completed safely with minimal impact on the operation of the facility.

18. Coordinate required site inspections with ONTC Representative and Thomas
Contracting.

19. Purchase and deliver to the site all Contractor supplied materials, equipment, facilities,
and manpower necessary to accomplish the work within the schedule.

20. Any road closure request shall be submitted to the ONTC for approval 5 business days
ahead of any closure.

21. The Contractor shall be aware of all high voltage equipment in the building. Be familiar
with proper equipment shut down procedures and follow “Lock Out and Tag Out”
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procedures. Understand the effect on light sources for work involving power outages and
be responsible for temporary light sources required to complete their work safely.

22. Provide regular updates to ONTC project manager, including daily progress reports.

23. Any changes or deviation must be agreed to and approved by ONTC.

DELIVERABLES

e Preconstruction Phase

Notice of project.

Registration of Constructors Form 1000.

Site use plan (laydown area, parking to be used, temporary facilities).
Health and Safety project specific plan.

Project risk assessment.

Construction schedule.

Shop Drawings and Material cut sheets.

N~ WN=

e Construction Phase

—_—

Daily report with photos documenting progress and any issues.
2. Safety inspection report.
3. Project logs.

e Close-out Phase

Proper disposal slips.

Project Records. (Certificates, Warranties, and other documentation)
Substantial completion form and certificate of publication.

As-builts.

N

SCHEDULE OF SERVICES

Construction to start in December 2025, and be completed by Friday, February 27, 2026.
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B. MATERIAL DISCLOSURES
1. Examination of Site

Proponents are required to satisfy themselves as to existing conditions of the site and must take
all site conditions into account in preparing their proposals.

2. Contractor Health and Safety

The successful proponent must be familiar and comply with the Occupational Health and Safety
Act (OHSA) and ONTC'’s Policies.

3. Liquidated Damages

The per diem rate calculated in relation to Section 108 of the Draft Agreement is $500 for each
calendar day of delay beyond the prescribed date for Substantial Performance of the Work until
Substantial Performance of the Work is achieved and certified, pursuant to the terms of the
Contract.

C. MANDATORY SUBMISSION REQUIREMENTS
1. Submission Form (Appendix C)

Each bid must include a Submission Form (Appendix C) completed and signed by an authorized
representative of the bidder.

2. Pricing (Appendix D)

Each bid must include pricing information that complies with the instructions set out below in
Section F of this Appendix B and the pricing form at Appendix D.

3. Health, Safety and Environmental Forms (Appendix E)

Each bid must include the completed and signed Contractor Health and Safety Responsibility
Agreement and completed Contractor Safety Pre-Qualification Form and associated supporting
documents with their bid.

4. Other Mandatory Submission Requirements

Bidders must be an Ontario business as set out and acknowledged in the Submission Form
(Appendix C).

D. MANDATORY TECHNICAL REQUIREMENTS

Not Applicable.

RFP 2025 095
Replacement of Diesel Shop Overhead Doors Page 23 of 42



E. PRE-CONDITIONS OF AWARD

The selected proponent must satisfy the following conditions and provide the following information
with fifteen (15) days of the notice of selection:

(a) Certificates of insurance as specified in the Draft Agreement;
(b) Executed Contractors Health and Safety Responsibility Agreement;
(c) Respondent’s Health and Safety, and Environmental Policies; and

(d) A current Clearance Certificate issued by the Workplace Safety and Insurance
Board, if applicable.

F. EVALUATION CRITERIA

The following sets out the categories, weightings, and descriptions of the rated criteria of the RFP.
Proponents who do not meet a minimum threshold score for a category will not proceed to the
next stage of the evaluation process.

Minimum
Item @ Criteria Weighting Threshold
1.TECHNICAL PROPOSAL
1.0 | Category 1: Experience and Qualifications 30 15
1.1 | Company Profile S
1.2 Project Team 10
1.3 Project Profiles 15
2.0 Category 2: Schedule and Proposed Approach 25 12.5
21 Schedule 10
2.2 Proposed Approach 15
3.0 Category 3: Health, Safety and Environmental 10 n/a
Sub-Total 65

50% Minimum Threshold to be obtained in Experience and Qualifications (15/30) and

Schedule and proposed Approach (12.5/25) to Proceed to Stage 2 — Pricing Proposal.
Proposals which do not meet this minimum threshold may not be considered further.

2. PRICING PROPOSAL

Pricing 35 n/a

Total Points 100 n/a

Technical Proposal Content Requirements

The proponent shall provide a written proposal in PDF format.
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The proposal to undertake the project shall include a clear outline, including the general items
listed below, but also include other considerations based on the proponent’s understanding of the
project. Failure to provide the requested information will negatively affect the scoring of the
proposal in the evaluation process.

All submissions shall utilize the headings in the Technical Proposal Requirements table provided
below, and in the order presented, which align with the Evaluation Criteria. All submissions shall
also address the information requirements under each heading. Pricing is not to be provided
in the Technical Proposal.

ITEM # | DESCRIPTION

Title Page

Table of Contents

1.0 Experience and Qualifications

1.1 Proponents shall provide a Company Profile, (including Subcontractors, if any),
indicating the length of time (number of years) the company has been providing
similar services. Include company history, office location(s), corporate operating
philosophy and description of the specific services offered and specialties.
Proponents shall also demonstrate a minimum of five (5) years’ experience in related
work with a proven track record of successfully delivering construction projects.

Proponents shall include a company profile for any and all Subcontractors being used
for the completion of the project.

1.2 Proponents shall provide an organizational chart and full detailed resumes of key
personnel, details of the roles and responsibilities of the proponent and any of its
agents, employees, and sub-contractors who will be involved in providing the
deliverables, together with the identity of those who will be performing those roles
and their relevant respective expertise.
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1.3

Proponents shall provide a minimum of three (3) project profiles that can speak to
experience in similar projects, including value, scope, materials, and construction
methods that have been completed within the last five (5) years. The project
descriptions shall include:

a) Client name and contact details

b) Project scope and value

c) Scheduled vs. actual start/end dates

d) Description of work performed and use of subcontractors
e) Outcomes (e.g., completed on schedule/budget)

ONTC may, in its sole discretion, confirm the Respondent’s experience in the projects
identified by contacting the named contacts above.

2.0

Schedule and Proposed Approach

2.1

Proponents shall submit their Schedule in Gantt Chart Format and demonstrate that
all milestone dates and completion dates align with the Deliverables as detailed
below. Proponents are required to identify the critical path in their Schedule and
describe it in their Proposed Approach:

Construction Start Date: December 2025
Final Completion Date: February 27, 2026

2.2

Proponents shall provide a detailed written narrative outlining their proposed
approach for the completion of the project. The narrative should be clear, logical, and
include sufficient detail with estimated durations for each task. Proponents shall
demonstrate how they will minimize disruptions to ongoing operations and ensure
heating is maintained during each winter season.

Should a proponent propose an earlier completion date, explain the approach and
how you will meet all ONTC specifications without impacting operations.

Proponents to provide a description of their project management and communication
plans throughout the project. Proponents are to describe their site-use plan, including
management of the construction island, coordination with ONTC, and access control.

Proponents shall describe what processes will be used for daily progress reports,
safety inspections, monthly progress schedules, and communication with the ONTC
Project Manager.

3.0

Health, Safety and Environmental
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Proponents shall complete the Contractor Health and Safety Responsibility
Agreement and the Contractor Safety Pre-Qualification Form attached at Appendix
E and provide associated supporting documents (i.e., WSIB Safety Record, Current
Clearance Certificate, and training and certification records, Past environmental and
safety records and Hazardous Material List).

Proponents shall provide a copy of their Health, Safety and Environmental Protection
Policy.

Proponents must pass the Contractor Safety Pre-Qualification. Failure to pass may
result in disqualification from the procurement process.

G. PRICE EVALUATION METHOD

The ranking of proponents will be based on the total score calculated by adding the pricing points
to the total points from the technical proposal.

Pricing is worth 35 points of the total score.

Pricing will be scored based on a relative pricing formula using the rates set out in the pricing
form. Each proponent will receive a percentage of the total possible points allocated to price,
which will be calculated in accordance with the following formula:

lowest price + proponent’s price Xweighting = proponent's pricing points

Instructions on How to Provide Pricing

(a) Proponents should submit their pricing information by completing the attached pricing form
and including it in their proposals.

(b) Rates must be provided in Canadian funds, inclusive of all applicable duties and taxes
except for HST, which should be itemized separately.

(c) Unless otherwise indicated in the requested pricing information, rates quoted by the
proponent must be all-inclusive and must include all labour and material costs, all travel
and carriage costs, all insurance costs, all costs of delivery, all costs of installation and
set-up, including any pre-delivery inspection charges, and all other overhead, including
any fees or other charges required by law.

Required Pricing Information

Please complete Schedule A — Schedule of Prices which is attached at Appendix D.
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APPENDIX C — SUBMISSION FORM

1. Proponent Information

Please fill out the following form, naming one (1) person to be the proponent’s contact for the
RFP process and for any clarifications or communication that might be necessary.

Full Legal Name of Proponent:

Any Other Relevant Name under
which Proponent Carries on Business:

Street Address:

City, Province/State:

Postal Code:

Phone Number:

Company Website (if any):

Proponent Contact
Name and Title:

Proponent Contact Phone:

Proponent Contact Email:

Sub-Contractors

The Bidder shall state all Subcontractor(s) and type of Work proposed to be used for this
project. Bidders shall not indicate “TBD” (To Be Determined) or “TBA” (To Be Announced)
or similar wording and shall not indicate multiple choices of Subcontractor names for any
Subcontractor category in their list of Subcontractors.

The Bidder shall state only one (1) subcontractor for each type of work.
List of Sub-Contractors
In the spaces provided below, please list those subcontractors you intend to use:

~ By checking this box, | confirm that there are no Subcontractor(s) and the Bidder shall
perform the project with their “OWN FORCES".

Item

Organization Contact Name E-mail Phone

(A |IWIN|—~
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Bill S-211

ONTC adheres to, and reports under the Government of Canada’s Bill S-211 Fighting against
Forced Labour and Child Labour in Supply Chains Act.

1. Is your company required to report under the Government of Canada’s Bill S-211 Fighting
against Forced Labour and Child Labour in Supply Chains Act? Yes |:| No |:|

2. Is your company compliant with the Government of Canada’s Bill S-211 Fighting against
Forced Labour and Child Labour in Supply Chains Act? Yes[ ] No[ ]

3. Has your company been involved in forced and/or child labour in the past? Yes |:| No|:|

If yes, please provide details including date and action taken to mitigate.

2. Building Ontario Businesses Initiative
“Ontario business” means a business that meets the requirements below:

1. The business is a supplier, manufacturer or distributor of any business structure that
conducts its activities on a permanent basis in Ontario; and

2. The business either,
i. has its headquarters or main office in Ontario, or
ii. has at least 250 full-time employees in Ontario at the time of the applicable procurement
process.

Please select one of the following correct statement/s that describes your organization:

] Yes, my organization is an “Ontario business” as defined above.
] No, my organization is not an “Ontario business” as defined above.

Note that a response of "Yes" is compliant and a response of "No" will result in disqualification of
the bidder.

3. Offer

The proponent has carefully examined the RFP documents and has a clear and comprehensive
knowledge of the Deliverables required under the RFP. By submitting a proposal, the proponent
agrees and consents to the terms, conditions, and provisions of the RFP, including the Form of
Agreement, and offers to provide the Deliverables in accordance therewith at the rates set out in
its proposal.
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4, Rates

The proponent has submitted its rates in accordance with the instructions in the RFP. The
proponent confirms that it has factored all of the provisions of Appendix A, including insurance
and indemnity requirements, into its pricing assumptions and calculations.

5. Addenda

The proponent is deemed to have read and accepted all addenda issued by ONTC prior to the
Deadline for Issuing Addenda. The onus is on proponents to make any necessary amendments
to their proposals based on the addenda.

6. Communication with Competitors

For the purposes of this RFP, the word "competitor” includes any individual or organization, other
than the proponent, whether or not related to or affiliated with the proponent, who could potentially
submit a response to this RFP.

Unless specifically disclosed below under Disclosure of Communications with Competitors, the
proponent declares that:

(a) it has prepared its proposal independently from, and without consultation, communication,
agreement, or arrangement with any competitor, including, but not limited to, consultation,
communication, agreement, or arrangement regarding:

(i) prices;
(i)  methods, factors, or formulas used to calculate prices;
(i) the quality, quantity, specifications, or delivery particulars of the Deliverables;
(iv)  the intention or decision to submit, or not to submit, a proposal; or
(v) the submission of a proposal which does not meet the mandatory technical
requirements or specifications of the RFP; and

(b) it has not disclosed details of its proposal to any competitor and it will not disclose details of
its proposal to any competitor prior to the natification of the outcome of the procurement
process.

Disclosure of Communications with Competitors
If the proponent has communicated or intends to communicate with one (1) or more competitors

about this RFP or its proposal, the proponent discloses below the names of those competitors
and the nature of, and reasons for, such communications:
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7. No Prohibited Conduct
The proponent declares that it has not engaged in any conduct prohibited by this RFP.
8. Conflict of Interest

The proponent must declare all potential Conflicts of Interest, as defined in Section 3.4.1 of the
RFP.

This includes disclosing the names and all pertinent details of all individuals (employees, advisers,
or individuals acting in any other capacity) who

(a) participated in the preparation of the proposal; AND
(b) were employees of ONTC within twelve (12) months prior to the Submission Deadline.
If the box below is left blank, the proponent will be deemed to declare that (a) there was no Conflict
of Interest in preparing its proposal; and (b) there is no foreseeable Conflict of Interest in
performing the contractual obligations contemplated in the RFP.
Otherwise, if the statement below applies, check the box.

O The proponent declares that there is an actual or potential Conflict of Interest relating to

the preparation of its proposal, and/or the proponent foresees an actual or potential

Conflict of Interest in performing the contractual obligations contemplated in the RFP.

If the proponent declares an actual or potential Conflict of Interest by marking the box above, the
proponent must set out below details of the actual or potential Conflict of Interest:

9. Disclosure of Information

The proponent hereby agrees that any information provided in this proposal, even if it is identified
as being supplied in confidence, may be disclosed where required by law or by order of a court
or tribunal. The proponent hereby consents to the disclosure, on a confidential basis, of this
proposal by ONTC to the advisers retained by ONTC to advise or assist with the RFP process,
including with respect to the evaluation this proposal.
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10. Proposal Irrevocable

The proponent agrees that its proposal shall be irrevocable for the Irrevocability Period specified
in the RFP, running from the moment the Submission Deadline has passed.

11. Execution of Agreement

The proponent agrees that in the event its proposal is selected by ONTC, in whole or in part, it
will finalize and execute the Agreement in the form set out in Appendix A to this RFP in
accordance with the terms of this RFP.

12. Travel

To the extent that travel expenses are expressly provided for under the written agreement for the
Deliverables, the proponent hereby acknowledges that travel expenses must be approved in
advance by ONTC and must be in compliance with the Management Board of Cabinet Travel,
Meal & Hospitality Expenses Directive, January 2020 (https://www.ontario.ca/page/travel-meal-
and-hospitality-expenses-directive-2020)."

Signature of Proponent Representative

Name of Proponent Representative

Title of Proponent Representative

Date

I have the authority to bind the proponent.
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APPENDIX D - SCHEDULE OF PRICES

Bid by:

(Full Legal Name of Bidder)
H.S.T.
Number

(H.S.T Number of Bidder)

Summary

Total price, including option 0
13% Harmonized Sales Tax 0

Fixed Pricing Breakdown

Item Description Unit of Contract Unit
Measure Price
1 Labour Lump Sum $
2 Material Lump Sum $
3 Setup for Winter Construction Lump Sum $
TOTAL (excluding HST) | $

Note: The price set out above shall include any specified allowance and all taxes (excluding HST)
except as may be otherwise provided in the RFP Documents, and to furnish all materials, labour,
equipment and transportation to perform the entire Work described in the RFP Document, in the
manner prescribed therein, and in accordance with the specifications. Please attach any cost
breakdowns as a Separate Sheet to this Appendix.
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APPENDIX E - HEALTH, SAFETY AND ENVIRONMENTAL

Bidders shall review the attached Health and Safety Policy Statement and
Contractor/Subcontractor Health and Safety Policy.

Bidders shall include the attached Contractor Health and Safety Responsibility Agreement and
the attached Contractor Safety Pre-Qualification Form and associated supporting documents with
their bid:

Health and Safety Policy Statement
Contractor/Subcontractor Health and Safety Policy
Contractor Health and Safety Responsibility Agreement
Contractor Safety Pre-Qualification Form

oow>
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A. Health and Safety Policy

DATE FORMALIZED
April 2016

REVISED Health and Safety Policy

February 2023

POLICY STATEMENT

In keeping with our value of Safety. Full Stop. Ontario Northland Transportation Commission
(ONTC) / Nipissing Central Railway (NCR) is committed to providing a safe and healthy work
environment. Safety is core to everything we do. We don't settle for less, for our people or our
customers, even when operating pressures make it difficult to do so.

As part of developing a safety culture, we will collectively strive to prevent accidents and incidents
through a risk-based approach with the goal to continuously improve. Employees are required to
report safety concerns immediately and can do so without fear of reprisal, while management
ensures all employees receive quick follow-up.

We will adopt the latest in systems to improve the reporting, investigation, and implementation of
corrective actions, close-out, and trend analysis of accidents and incidents. We will communicate
safety and encourage engagement at all levels of the organization, such as during tailgates,
briefings, and meetings.

The success of ONTC/NCR safety programs will be ensured through the collective and cooperative
efforts of all, including management, employees, unions, and Workplace Health and Safety
Committees. All ONTC/NCR members will jointly participate in safety, health and loss prevention
initiatives to ensure a safe and healthy workplace for all employees.

Chad Evans
President and CEO

Safety. Full Stop.
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B. Contractor/Subcontractor Health and Safety Policy
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Ontario Northland

DATE FORMALIZED
February 2019
CONTRACTOR/SUBCONTRACTOR

REVISED HEALTH AND SAFETY POLICY
September 17, 2024

POLICY STATEMENT

In keeping with our values of Safety Full Stop, Go Beyond, Lead the Way, and Never Stop
Caring, Ontario Northland Transportation Commission (ONTC) adheres to the requirements of
the Canada Labour Code and all applicable Regulations by ensuring that all selected contractors
and subcontractors meet the set health and safety standards associated with each project.

All work shall be done safely no matter how urgent the job is and ONTC will assure that all
contractors and subcontractors working on any ONTC property and/or project will follow this
policy, adhering to all health and safety legislation and working in a manner that puts the safety of
each employee/worker and the environment as the top priority.

PURPOSE

The purposes of this policy are to:

o Ensure that the health and safety of all Ontario Northland Transportation Commission
(ONTC) employees, equipment, property, and environment are protected when work is
being performed by an outside agency.

e Ensure that all contractors retained by the ONTC are compliant with ONTC policies,
procedures, standards, and applicable legislation.

o Ensure that all contractor employees and ONTC employees are provided with a safe and
healthy work environment.

¢ Eliminate or minimize the risk of loss to employees, equipment, property, and
environment.

e Minimize corporate liabilities.

APPLICATION AND SCOPE

This procedure applies to all ONTC divisions and departments that engage the services of an
outside agency to perform work at any level.

DEFINITIONS

Adequate: in relation to a procedure, plan, material, device, object, or thing, means
a) Sufficient for both its intended use and actual use; and
b) Sufficient to protect a worker from occupational illness or occupational injury.

Competent Person: a person who is:
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Ontario Northland

a) qualified because of knowledge, training, and experience to organize the work and its
performance,

b) familiar with the Occupational Health and Safety Act and/or the Canada Labour Code and
the regulations that apply to the work, and

c) has knowledge of any potential or actual danger to health or safety in the workplace.

Construction: includes erection, alteration, repair, dismantling, demolition, structural
maintenance, painting, land clearing, earth moving, grading, excavating, trenching, digging,
boring, drilling, blasting, or concreting, the installation of any machinery or plant, and any work or
undertaking in connection with a project, but does not include any work or undertaking in a mine.

Constructor: a person who undertakes a project for an owner and includes an owner who
undertakes all or part of a project by himself/herself or by more than one employer.

Consultant: a person who is retained by ONTC to provide professional non-construction
services.

Contractor: any person or entity contracted to provide service to ONTC.

Employer: a person who employs one or more workers, or contracts for the services of one or
more workers, and includes a contractor or subcontractor who performs work or supplies
services and a contractor or subcontractor who undertakes with an owner, constructor,
contractor, or subcontractor, to perform work or supply services.

Lead Employer: an employer who contracts for the services of one or more other employers or
independent contractors in relation to one or more confined spaces that are located,

a) in the lead employer’'s own workplace, or

b) in another employer’s workplace.

Prescribed: means established in a Regulation made under the Occupational Health and Safety
Act or Canada Labour Code

Project: a construction project, whether public or private, including:

a) the construction of a building, bridge, structure, industrial establishment, mining plant,
shaft, tunnel, caisson, trench, excavation, highway, railway, street, runway, parking lot,
cofferdam, conduit, sewer, watermain, service connection, telegraph, telephone or
electrical cable, pipeline, duct or well, or any combination thereof,

b) the moving of a building or structure, and

c) any work or undertaking, or any lands or appurtenances, used in connection with
construction.

Project Administrator: a person who leads/coordinates a project.

Regulation: the regulations made under the Occupational Health and Safety Act or the Canada
Labour Code.

Subcontractor: a person or company that a contractor pays to do part of a job that the
contractor has agreed to do and is responsible for.
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Ontario Northland

SUPPORTING MATERIAL REQUIRED

Contractor Safety Checklist and Orientation Form

ONTC Contractor Health and Safety Responsibility Agreement
Project Hazard Assessment

Contractor Orientation Training Package

PROCEDURE

Once it has been determined that a contractor will be required, a lead must be immediately
established regardless of the size of the project. That lead will become the Project Administrator
for the purposes of this policy, ensuring that all requirements of this policy are met.

Before Contractors/Subcontractors begin work/project ensure the following are adhered to:

* All Contractors on the property are compliant and current with all legislative licensing
requirements.

* All Contractors provide a valid WSIB Clearance Certificate and/or liability insurance
before beginning any work on ONTC property.

* Orientation training is provided to contractors prior to commencement of work.

* Contractors understand their contractual obligations under this standard.

* Provide a designated ONTC contact person to ensure Contractors’ compliance to
ONTC policies, procedures and standards through ongoing work site inspections,
communications and reported safety concerns.

* Ensure that application of this standard is delivered and used consistently throughout
ONTC operations.

*  Where the work/project is occurring in an area where there may be ONTC employees,
inform those employees of potential risk and communicate all restrictions and
responsibilities.

The Project Administrator shall establish practices so that all Contractors, subcontractors, or
contract workers perform their work in a safe and effective manner and meet all the
requirements of the Occupational Health and Safety Act, the Canada Labour Code, and the
Construction Regulations. The Project Administrator must be adequately familiar with all
applicable laws, codes and regulations and be capable of applying them.

Construction Work that meets Provincial “Project” Definition
Where ONTC retains a Contractor with provincial jurisdiction, and the work meets the definition
of “project” per the Provincial Construction Regulations, the Contractor will assume the position
of Constructor. Under these circumstances:
e ONTC is not responsible for ensuring that Contractors meet their provincial obligations
as they relate to applicable Regulations.
e Contractors will assume control of all work at the construction site.
e ONTC will ensure that any Contractor is pre-qualified before awarding any contract and
will monitor work activity to ensure work is being done safely and meets expectations.

ONTC will ensure that:
¢ all Contractors/Subcontractors are properly trained,
e contractors/Subcontractors are monitored and requirements for safety are observed, and
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Ontario Northland

e procedures for safe conduct of the work are in place and known to Contractor’s
employees.

The Project Administrator shall direct the Contractor in completion of all applicable
documentation, as described by the Contractor Safety Prequalification Procedure. The Project
Administrator shall ensure that the Constructor maintains full responsibility for safety.

Where the Project Administrator identifies unsafe situations, they are responsible for bringing
this forward to the Contractor and shall stop work if deemed necessary.

Non-Construction Work where ONTC is Acting as the “Employer”

The Project Administrator shall review the ONTC’s applicable policies and procedures with the
contractors/subcontractors. It is recommended that all contractor/subcontractor workers
undergo this training orientation, but it is mandatory that at least the contractor’s supervisor or
site superintendent receive the orientation and then have a method to ensure that this
information is passed on to all employees under their direct control.

NOTE: The requirement of “Lead Employer” must be fulfilled if the work is Confined Space Entry
work.

It is the responsibility of the Project Administrator to ensure the contractor is aware that project
specific training is to be conducted.

The Project Hazard Assessment form shall be completed by the Project Administrator and
reviewed with all contractors prior to commencement of work.

Contractors/subcontractors who regularly perform services at ONTC must complete a
Contractor Training Orientation on an annual basis or whenever there is a change in personnel
or applicable and safety conditions which may affect the contractor’'s/subcontractor’'s workers.
For project contracts, a Hazard Safety Assessment form will be completed each time the
contractor performs a new project, unless the same contract personnel have performed project
work of a similar nature within the previous 12 months.

Prequalification
Pre-Qualification of a contractor is designed to ensure that the contractor has:
e Appropriate current and sufficient insurance,
WSIB Coverage,
An appropriate and compliant health and safety policy,
Competent supervisors, and
A program to completely undertake and control the construction work being conducted at
ONTC.

When pre-qualifying a contractor who will not act as “Constructor,” ONTC shall determine
whether the contractor has the specific policies, procedures, training, and supervision to perform
the job safely and in compliance with all provisions of the Occupational Health and Safety Act
and the applicable Regulations. Use the Contractor Safety Prequalification form to fulfill this
policy obligation.
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If the Procurement department is completing the prequalification procedure, input may be
required from the Manager of Health and Safety or the Project Administrator if there are specific
requirements for a project.

The following items must be submitted by the contractor for prequalification:

e Certificates of insurance — general liability insurance (Minor projects $2,000,000
minimum, Major Projects $5,000,000 minimum).

o WSIB Safety Record — submit a copy for the last 3 years or equivalent accident/injury
data.

e Current Clearance certificate — Confirms Contractor has met reporting and payment
obligations to WSIB. ONTC requires the Contractor to submit a copy of the clearance
certificate every 2 months and before the final payment on the contract has been made.
Contractor’s Health and Safety Policy.

Past environmental, Health and Safety Records — a copy for the last 2 years.

¢ Training and Certification Records — Documentation verifying all workers have received
the necessary safety training required for the specific job.

o Hazardous material list — List of all hazardous materials that will be brought onto ONTC
property.

e ONTC may require a separate work plan detailing higher hazard work activity or any
tasks that may tend to produce adverse consequences.

Procurement or the Project Administrator will ensure that the Contractor Health and Safety
Responsibility Agreement has been completed by the Contractor.

Procurement or the Project Administrator will ensure current copies of insurance, WSIB
clearance certificates, and annual safety reviews are maintained for pre-qualified contractors.

Contractors who have already been prequalified should be reasonably favoured and used for
OTNC projects.

Project Management

In all circumstances except where a Contractor has assumed the role of Constructor, the
Project Administrator is responsible for health and safety on the project and must halt the project
if there are health and safety concerns. The Project Administrator must maintain communication
with the Contractor throughout the project.

The Project Administrator is responsible to ensure that all health and safety documentation for
the project is completed and maintained.

The Project Administrator is responsible to create an ONTC Project Assessment Folder and
complete it with Contractor prior to any work beginning. The folder includes the following
documents:

Signed Contractor Safety Responsibility Agreement,

Certificates of Insurance — General Liability Insurance,

WSIB Safety Record,

Current Clearance Certificate,

Contractor’s health and safety policy and procedures applicable to the work being
conducted,

¢ Training, licensing, and certification records,
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¢ Hazardous materials list and current SDS for material brought onto ONTC
property and already onsite that will be used during or encountered during the
project,

o Completed Contractor Orientation Training Records,
Copies of any applicable ONTC procedures that have been reviewed,
Completed Contractor Prequalification form.

The Project Hazard Assessment form must be filed once the project has been completed and
made available for review if required for auditing purposes.

The Project Administrator must ensure that the Contractor Orientation Training is completed for
all workers on the project.

On-Site Safety: All ONTC safety procedures (Fall protection, Confined Space Entry,
Lockout/Tagout, Ladder Safety, WHMIS, Personal Protection Equipment, Respiratory Protection,
etc.) apply to all construction work on ONTC projects, unless the Contractor’s procedures
exceed ours.

The Project Administrator shall review all applicable safety procedures with
contractors/subcontractors at the site. Copies of the ONTC procedures can be obtained through
MyPolicies.

The Project Administrator will ensure that daily safety briefings are conducted prior to the
beginning of each project workday, as well as regularly inspect the work site as the project
requires.

If the Contractor or subcontractor has a question or concern regarding safety on the project, they
should speak to the Project Administrator or their imnmediate supervisor.

All contractor(s) or subcontractor(s) supervisors must report to the Project Administrator:
e Any unsafe actions or conditions,
e Contraventions of the Occupational Health and Safety Act, Canada Labour Code
and Regulations or any ONTC safety procedure, or
e Existence of any hazard at the project.

Any incident (first aid, near miss, etc.) on the project must be immediately reported to the Project
Administrator.

NOTE: Workers and their supervisors shall be held accountable for violations of health and
safety rules, regulations, and procedures. Disciplinary action, where necessary, will be dictated
by the ONTC disciplinary procedure and will be based on the merits of the specific case.

RESPONSIBILITIES

To ensure clarity of responsibility, where a Contractor is hired to conduct work for ONTC and the
provincial Occupational Health and Safety Act applies in respect of that work, the Contractor will
assume the position of Constructor.
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No ONTC employee will be assigned to work on the same project as the general contractor
unless there is an agreement between the Contractor and ONTC determining the contractor as
the Constructor.

Where a project requires more than one Employer, ONTC may enter into an agreement before
the commencement of the project to determine control over the project identifying who will be the
Constructor.

Employer

The Employer is responsible to:

e Ensure contractors, employees, supervisors, and managers are adequately aware of the
provisions and requirements of the Purchasing Policy and Procedure.

o Ensure that contractors, subcontractors, and project worker companies are adequately
prequalified in accordance with the Contractor Safety Prequalification Form for large projects
or projects where the combined value of the project exceeds $50,000.00 and where ONTC is
the Constructor.

e Ensure contractors, subcontractors and project worker companies have agreed with and
endorsed in writing the terms of the Contractor Health and Safety Responsibility Agreement.

o Properly implement and periodically audit the Contractor prequalification and safety
procedure.

o Ensure that authorized staff comply within the Contractor Prequalification and Safety
Procedure.

¢ Discipline and or remove from the authorized contractors list any contractor that fails to
comply with this procedure.

Procurement

The Procurement Department is responsible to:

¢ Conduct prequalification in conjunction with the Project Administrator for consultants and
service providers and ensure completion of the Contractor Health and Safety Responsibility
Agreement.

o Where required ensure the Contractor completes the Prequalification Form before any
construction work is initiated on any of the ONTC properties.

¢ Maintain a list of all service agreements, memoranda of understanding, and service
contracts.

o Obtain a current copy of WSIB Clearance Certificates and Insurance Certificate for
pre-qualified consultants and service providers.

Project Administrator

The Project Administrator is responsible to:

e Contract a prequalified contractor.

e Ensure contractors, subcontractors and project worker companies are prequalified in
accordance with the Contractor Safety Prequalification Form.

o Ensure the Contractor completes the Contractor Orientation Training with the Contractor's
workers prior to the beginning of a project.
Complete with the Contractor and maintain the Project Hazard Assessment.
Request applicable training records, certificates, licenses, and written procedures and
measures from the Contractor as required.

e Ensure the Contractor Health and Safety Responsibility Agreement is completed by the
Contractor prior to the beginning of work.
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Conduct safety briefings with the Contractor(s) prior to the work beginning and as required by
the project.

Periodically view the work areas to ensure compliance with the Occupational Health and
Safety Act, associated Regulations and the relevant ONTC safety procedures.

Respond to safety concerns from contractors and others impacted by a project.

Ensure all relevant ONTC safety procedures are being implemented at the project.

Ensure all contractors have provided SDS for all hazardous product used and that the SDS
are readily available if stored on ONTC property.

Inform the supervisor and employees in the area where the work/project is occurring of
potential risk, including restrictions and responsibilities needed to ensure their safety.

Where a Contractor is hired to perform work for ONTC and the work is subject to the
requirements of the Occupational Health and Safety Act, the Contractor will assume the position
of Constructor. The aforementioned duties or similar must then be completed by the Contractor.

Note: The Contractor — Constructor will be required to utilize their own prequalification and
safety contract documents for any and all subcontractors hired to perform work on the project.

Contractors
Contractors are responsible to:

Employ competent Supervisors and Workers.

Comply with the Contractor Prequalification and Safety Procedure.

Complete the ONTC Project Hazard Assessment and Contractor Health and Safety
Responsibility Agreement.

Furnish the ONTC with hard copies of applicable training records, certificates, licenses and
written procedures and measures as required.

Ensure that the Contractor Safety Checklist and Orientation form are completed and signed.
Notify the Project Administrator of any questions or concerns with Contractor Prequalification
and Safety Policies.

Notify the Project Administrator of any contraventions of the Act or ONTC’s Procedures.
Participate in required safety training.

Provide WSIB documentation and/or liability insurance confirming the Contractor is
registered and their account is in good standing.

Have all products used in their process evaluated by ONTC personnel prior to the products
being brought onto ONTC property. This will be done through the evaluation of Safety Data
Sheets (SDS) provided by the Contractor/subcontractor.

Ensure copies of all SDS are readily available.

Immediately inform designated ONTC contact person of there are any changes in their
process or products used in their operation.

Prior to entering ONTC property, register with Security, appropriate supervisor or designated
ONTC contact person for direction.

Ensure that all equipment and vehicles are properly maintained and meet prescribed safety
standards, e.g., no loose pins on backhoe extensions or arms, safety pins and safety
features are working properly.

Workplace/Policy Health and Safety Committees
The WHSC/PHSC are responsible to:

Page 8 of 10
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Ontario Northland

¢ Participate in the development and review of the Contractor/Subcontractor Health and Safety
Policy, procedure, and applicable forms.

o Serve as a resource to employees regarding the Contractor/Subcontractor Health and Safety
Policy, procedure, and applicable forms.

Manager Health and Safety

The Health and Safety Department is responsible to:

¢ Provide assistance if needed with prequalification process of contractors as required by the
Procurement Department and/or the Project Administrator.

o Approve/disapprove exceptions to the Contractor Safety Prequalification process.

¢ Facilitate the development and review of the Contractor/Subcontractor Health and Safety
Policy, procedure, and applicable forms.

¢ Apply and audit compliance, and discharge discipline when required, specific to the
Contractor/ Subcontractor Health and Safety Policy, procedure, and applicable forms.

TRAINING

ONTC is responsible to ensure that those ONTC employees who have duties and
responsibilities to act under this procedure are adequately trained in these duties as applicable.

The training shall reinforce the hazard control hierarchy as follows:

e Elimination: activities or practices that involve the complete removal of the hazard from
the worker in the workplace.

e Substitution: involves the replacement of high hazard task or workplace circumstance
with a lower hazard task or workplace circumstance.

e Engineering Controls: involves creating and using designed infrastructure or
equipment to minimize a hazard.

e Administrative Controls: involves creating protocols involving stated obligations and
prohibitions that change the way people work.

o E.g., Warning Signs: postings and placards that communicate the presence of a
hazard as well as hazard control directives.

e Personal Protective Equipment (PPE): involves the use of gear that is worn by the
worker to create a barrier between the hazard and the worker. PPE can include gloves,
respirators, hard hats, safety glasses, high-visibility clothing, and safety footwear.

The Manager, Health and Safety will ensure that the training is refreshed at adequate frequency.

Retraining will be provided for all authorized workers or contractors whenever there is a change
in their job assignments, a change in condition, equipment or processes that presents a new
hazard, or when there is a change in the Contractor Safety Prequalification Process.

Additional retraining shall also be conducted whenever a periodic inspection reveals, or
whenever there is reason to believe, that there are deviations from or inadequacies in workers’
knowledge or use of the Contractor Safety Prequalification Process. The Project Hazard
Assessment will be updated to add any additional hazards and corresponding controls, as
required.

APPENDICES/EDUCATIONAL MATERIAL

Page 9 of 10
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Contractor Safety Prequalification Form

Contractor Health and Safety Responsibility Agreement
Contractor Safety Checklist and Orientation

Project Hazard Assessment

REFERENCES

Ontario Occupational Health and Safety Act R.S.0 1990

0.Reg 213/91 Construction Projects

Canada Labour Code R.S.C., 1985 c L-2

Canada Occupational Health and Safety Regulations SOR/86-304
Contractors Subcontractors Safety NBRHC OH&S4-017

Page 10 of 10
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C. Contractor Health and Safety Responsibility Agreement

In submitting this Proposal, 1/We, on behalf of,

(Legal name of company)
Certify the following:
(a) I/We have a health and safety policy and will maintain a program to implement such

policy as required by clause 25(2) (j) of the Occupational Health and Safety Act,
R.S.0. 1990, c.0.1, as amended, (the “OHSA”").

The requirements in (a) do not apply to employers with five (5) or less employees.

(b) With respect to the Services being offered in this Proposal, I/We and on behalf of
our proposed sub-consultants, acknowledge the responsibility to, and shall:

) fulfill all of the obligations under the OHSA and ensure that all work is
carried out in accordance with the OHSA and its regulations;

(i) ensure that adequate and competent supervision is provided as required
under the OHSA to protect the health and safety of workers; and

(iii) provide information and instruction to all employees to ensure they are
informed of the hazards inherent in the work and understand the
procedures for minimizing the risk of injury or illness.

(c) I/We agree to take precautions reasonable in the circumstances for the protection
of worker health and safety, as required under the OHSA.

Dated at this day of , 202_.

An Authorized Signing Officer

(Key Contact)
(Title)
(Telephone Number)
(Firm’s Name)
(Firm’s Address)
RFP 2025 095
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D. Contractor Safety Pre-Qualification Form
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Contractor Safety Pre-Qualification Form

1. Company ldentification:

ONTC
Use

Company Name: Telephon
e:
Mailing Address: Fax:
E-mail:
2. Form of Business:
Sole
O Proprietor O Partnership: 00  Corporation
3. Officers: Years with the Company
President / CEO

Vice President

Treasurer
Who is the manager most responsible for health and safety?

Name: Title:

How many years has your business operated under its current
4. name?

5.  Under Current Management Since (Date)
6. Parent Company Information

Parent Name:

City: Province / State: Postal / Zip Code:
Subsidiaries:
7. Insurance Contact Information
Title: Telephone: Fax:
Insurance
8. Carriers: Type of Coverage: Telephone

9.  Organization:

Describe the nature of the work your company speci alized in:
O

O

(]

(|
(|
(| (|
(|
(|

O

10  Are any of the above services that you perform normally 0 Yes
subcontracted to others?

ONo




Ontario Northland Contractor Safety Pre-Qualification Form

11. Health and Safety Performance

a) Are any of the above services that you perform normally O Yes 0 No
subcontracted to others?

b) Can you provide a Workplace Safety & Insurance Clearance O Yes 0 No
Certificate?

c) Is your company experience rated (CAD-7, NEER)? If yes O Yes O No

attach CAD-7 reports for the last 3 years and go to item e). If
no, complete item d).

d) Has an employee of your company suffered a fatal accident or 0 Yes 0 No
“critical injury” as defined by the Ontario Occupational Health &
Safety Act? Please provide for the last 3 years: i) total number
of lost time accidents by rate group, ii) total number medical aid
accidents, iii) total number of hours worked by each rate group

e) Has your company ever been subjected to a Workwell Audit? If [ Yes 0 No
yes, what was your final score?

f) Are there judgements, claims or suits pending or outstanding O Yes 0 No
against your company?
g) Have you received any regulatory (MOL, MOE, etc.) orders O Yes O No

and/or prosecutions in the last 3 years? If yes, provide details of
all prosecution and fines for the past 3 years on a separate
sheet.

h) Do you have involvement in provincial safety associations such 0 Yes 0 No
as the Infrastructure Health & Safety Association (IHSA) and/or
Workplace Safety & Prevention Services (WSPS)? If yes,
please name:

12. Health and Safety Program and Procedures:

a) Do you have a written health and safety policy? If yes, O Yes 0 No
include a copy.
b) Do you have a written health and safety program? [ Yes O No
c) If so, are the following elements addressed? O Yes I No
i. Participation by all levels in the organization 0 Yes O No
i. Accountabilities & responsibilities for managers, 0 Yes 1 No
supervisors and employees
iii. Adequate resourcing for meeting health and safety O Yes 0 No
requirements
iv. Hazard identification and control O Yes O No
v. Health and safety performance measurement and O Yes O No
evaluation
vi. Corrective actions implementation 0 Yes 0 No

13. Health and Safety Program: Does the health and safety program
include procedures and practice documents such as:

a) Hazardous Energy Control, Lock-out — Tag-out O Yes O No I:l
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Contractor Safety Pre-Qualification Form

b) Confined Space Entry

c) Working at Heights, Fall Protection

d) Personal Protective Equipment (PPE)

e) Portable / Electric Power Tools

f) Vehicle Safety

g) Compressed Gas Cylinders

h) Electrical Equipment Grounding Assurance

i) Powered Industrial Vehicles (forklifts, cranes, etc.)

j) Heavy Construction Equipment (excavators, backhoes,
bulldozers, etc.)
k) Excavation and Trenching

I) Housekeeping
m) Accident / Incident Reporting and Investigation

n) Hazard / Unsafe Condition Identification, Reporting and
Communication
o) Workplace Hazardous Materials information System (WHMIS)

p) Emergency Action Plan / Evacuation Plan
q) Spill Response / Reporting

r) Respiratory Protection

s) Designated Substances Management

t) Waste Staging / Disposal

u) Traffic Control

v) Hearing Conservation

14.Do you have a policy/procedure for terminating contracts of
subcontractors who do not comply with the requirements of
the Occupational Health & Safety Act, associated
regulations and / or company safety rules?

15.Do your employees read, write and understand English to
the degree that they can safely perform their tasks without
the aid of an interpreter? ( If no, provide a description of
your plan to assure that they can safety perform their tasks)

16. Do you have personnel certified in Emergency First Aid and
CPR on site? If yes, provide copies of certificates of training
for site personnel proposed for the project?

17.Do you have First Aid kits available to your staff?

18.Does your company use a formalized Health and Safety Plan for
conducting large projects?

19. Does the company conduct pre-placement medical examinations?

20. Is task-adequate PPE provided to workers?

[ Yes
[ Yes
[ Yes

O Yes
O Yes
[ Yes
O Yes
[ Yes

O Yes
[ Yes
O Yes
[ Yes

O Yes
O Yes
[ Yes
O Yes
O Yes
O Yes
[ Yes
[ Yes

[ Yes

[ Yes

[ Yes

[ Yes

[ Yes

[ Yes

[ Yes

[ No
[ No
O No

O No
O No
0 No
O No
0 No

O No
0 No
O No
0 No

O No
O No
0 No
O No
O No
O No
0 No
0 No

O No

[ No

O No

O No

[ No

[ No

O No

JULL
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21. Are employees trained in PPE care, use and maintenance? 1 Yes 1 No

22. Do you have a corrective actions process for addressing 0 Yes 0 No
individual health and safety performance deficiencies

23. Equipment and Manuals:

a. Do you conduct inspections on operating equipment (e.g. ] Yes 0 No
excavators, cranes, forklifts, vehicles, etc.) as per
regulatory requirements?

b. Do you maintain operating equipment in compliance with 1 Yes 1 No
regulatory requirements?

c. Do you maintain applicable pre-use inspection and 0 Yes 0 No
maintenance certification records for operating
equipment?

d. Are records available upon request O Yes 0 No

24. Subcontractors
a. Do you use health and safety performance criteria in the 0 Yes 1 No

selection of contractors?

b. Do you require your subcontractor to have a written health 7 Yes 1 No
and safety program?

c. Are your subcontractors included in O Yes 1 No
i. health and safety orientation O Yes 0 No

ii. health and safety meetings 1 Yes 0 No

iii. workplace inspections J Yes 1 No

iv. health and safety audits O Yes O No

d. Does the company have a policy for the termination of O Yes O No

contracts of subcontractors who do not comply with the
Occupation Health and Safety Act, regulations under the
Act, contractor rules, programs, protocols policies or
procedures?

e. Does the company have a progressive discipline policy for ] Yes 1 No
employees and subcontractors?
25. Health and Safety Training

a. Are you aware for the regulatory training requirements for 0 Yes 1 No
your employees?

b. Have your employees received the required health and 1 Yes 1 No
safety training?

c. Do you have specific health and safety training for 1 Yes 1 No
supervisors?

d. Do you keep records of health and safety training for 1 Yes 1 No
employees?

e. Arerecords of health and safety training available on 0 Yes 0 No
request?

26. Job Skills
a. Have employees been trained in appropriate job skills? O Yes 0 No

b. Are employee job skills certified where required by regulation 7] yeg 0 No
or industry standard?
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c. Are certificates available upon request? O Yes O No l:’
27. Health and Safety Supervision
a. Does the company have a health & safety coordinator? [ Yes 1 No

b. Who is the highest ranking safety professional in the company 0 Yes O No

| agree that the above information is true and correct to the best of my knowledge. | also agree to follow all terms and conditions of
the Contractor Safety Program at all times while performing work for ONTC. | understand that supporting documentation may be
requested for due diligence verification purposes.

Name: (Please Title:
print)
Signature: Date:




APPENDIX F — MANDATORY SITE VISIT

A. Site Visit Registration Form

Reference Number: RFP 2025 095
Title: Replacement of Diesel Shop Overhead Doors

Submitted To: ONTARIO NORTHLAND TRANSPORTATION COMMISSION

Please confirm that you plan to attend the Mandatory Respondents’ Meeting by emailing a
completed copy of this Registration Form and Release of Liability to
brinda.ranpura@ontarionorthland.ca, prior to Thursday, November 06, 2025 at 4:00 p.m.

Failure to submit this form by the time required may result in ONTC not being able to
accommodate your attendance. PROPOSALS SUBMITTED BY RESPONDENTS THAT
FAILED TO ATTEND THE RESPONDENTS’ MANDATORY MEETING WILL BE DECLARED
NON-COMPLIANT AND WILL BE REJECTED.

Date of Meeting: Friday, November 07, 2025
Time of Meeting: 10:00 a.m. EST

Location: 326 2" Street, Cochrane, Ontario

COMPANY NAME:
CONTACT NAME:
ADDRESS:

TELEPHONE:
EMAIL:

NUMBER OF PERSONS ATTENDING:

PLEAE BRING THE FOLLOWING PERSONAL PROTECTIVE EQUIPMENT:
SAFETY BOOTS, REFLECTIVE VEST, HARD HAT, AND SAFETY GLASSES WITH SIDE SHIELDS

ACCOMMODATION: ONTARIO NORTHLAND IS AN EQUAL OPPORTUNITY ORGANIZATION.
ACCOMMODATION IS AVAILABLE FOR RESPONDENT’S WITH DISABILITIES THROUGHOUT THE
PROCUREMENT PROCESS. IF ACCOMMODATION IS REQUIRED, PLEASE CONTACT
brinda.ranpura@ontarionorthland.ca.

NOTE: THE ATTACHED RELEASE OF LIABILITY WILL BE REQUIRED TO BE EXECUTED BY ANY
PERSONS ATTENDING THE SITE MEETING PRIOR TO ATTENDANCE.

RFP 2025 095
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B. Release of Liability Form

RELEASE OF LIABILITY
IN RESPECT OF ENTERING AND WORKING UPON
ONTARIO NORTHLAND TRANSPORTATION COMMISSION PROPERTY

The undersigned applicant requests permission of Ontario Northland Transportation
Commission (hereinafter referred to as "ONTC") to enter on ONTC property to attend a
mandatory site meeting commencing at 10:00 a.m. on Friday, November 07, 2025, in
Cochrane, Ontario, associated with RFP 2025 095.

In consideration of ONTC permitting the Applicant and his/her/its employees, servants and
agents to enter ONTC property for the purpose of the site meeting, the Applicant agrees it

shall:

1. follow all instructions and directions from ONTC representatives while on ONTC
property;

2. be liable for any and all damages to persons or property which may arise out of or
be connected with the Applicant's entry on ONTC property, and the Applicant agrees
to indemnify ONTC against any and all actions, suits, claims, damages, costs,
liability and expenses which may arise by reason of the Applicant's operations while
on ONTC property.

3. fully indemnify and save harmless ONTC, its officers, directors, employees,
consultants, sub consultants, contractors, and agents (collectively “ONTC
Indemnitees”) from any kind of liability, suit, claim, demand, fine, action, loss,
damage, legal cost and disbursement, or for which ONTC or ONTC Indemnities may
become liable or suffer in connection with the Applicant’s entry on ONTC property.
For the purposes of this indemnity, ONTC is acting as the trustee of the ONTC
Indemnitees. This indemnity section will survive the expiry of this permission;

4. enter on ONTC property at the sole cost, risk and expense of the Applicant; and,
release and discharge ONTC, its employees, servants and agents of and from any
and all claims and demands of whatever nature and howsoever caused by reason
of any loss, damage or injury to person or property which the Applicant or its

employees, servants and agents may sustain or suffer while on ONTC property.

DATED AT THIS DAY OF , 2025.
Applicant Witness
RFP 2025 095
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APPENDIX G - DRAWINGS
A. Issue for Tender Drawings

Refer to the Issue for Tender Drawings, which are attached to this Appendix G.

Issue for Tender Drawings — Prepared by NT Design Ltd.

A-2.1 — Key Plan

A2.2 — Floor Plan

A4.1 — Elevations

A5.1 — Architectural Wall Sections

S2.1 — Structural Floor Plan

S3.1 — Demolition — Exterior Elevation

S3.2 — Exterior Elevation

S4.1 — Demolition — Interior Elevation

S4.2 — Demolition — Interior Elevation Masory

S4.3 — Interior Elevation

S5.1 — Structural Wall Sections

S6.1 — Structural Details

RFP 2025 095
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2025-09-16 8:59:10 PM
C:\Users\T_bur\OneDrive\Desktop\REVIT FILES 2026\ONR250Lrvt

PRINTED:

GENERAL NOTES

1. STRUCTURAL DESIGN IN ACCORDANCE WITH THE ONTARIO BUILDING CODE 2024 AND THE USER'S GUIDE — NBC 2020
STRUCTURAL COMMENTARIES.

2. ALL WORK SHALL CONFORM WITH THE LATEST EDITION OF THE ONTARIO BUILDING CODE AND WITH ALL OTHER
APPLICABLE CODES & BY-LAWS.

3. CONTRACTOR TO COMPLY WITH ALL REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND ALL
LOCAL, PROVINCIAL, AND FEDERAL ENVIRONMENTAL REGULATIONS WHEN PERFORMING THE WORK UNDER THIS
CONTRACT.

- ®
&)

A T

4. READ THESE DRAWINGS IN CONJUNCTION WITH THE CIVIL, ARCHITECTURAL, MECHANICAL AND ELECTRICAL
DRAWINGS. COORDINATE THE REQUIREMENTS OF THESE TRADES WITH THE STRUCTURAL WORK AND PROVIDE FOR
OPENINGS, SLEEVES, DUCTS, ETC. IN THE CASE OF DISCREPANCIES, NOTIFY THE ENGINEER OF RECORD
IMMEDIATELY FOR CLARIFICATION. CUTTING OF REBAR OR CORING OF CONCRETE IS NOT PERMITTED WITHOUT THE
WRITTEN APPROVAL OF THE ENGINEER OF RECORD.
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5. DIMENSIONS ARE IN IMPERIAL UNLESS NOTED OTHERWISE;

:
T

6. CONFIRM ALL DIMENSIONS, ELEVATIONS, GRADES AND EXISTING CONDITIONS PRIOR TO COMMENCING THE WORK
AND REPORT ANY DISCREPANCIES TO THE ENGINEER OF RECORD.

—

5-61/2"

7. THESE DRAWINGS SHOW FINISHED STRUCTURES ONLY. THE CONTRACTOR IS RESPONSIBLE FOR ANY TEMPORARY
SUPPORT STRUCTURES REQUIRED TO COMPLETE THE WORK. WHEN REQUESTED BY THE ENGINEER OF RECORD, THE
CONTRACTOR IS TO PROVIDE SHOP DRAWINGS SIGNED AND SEALED BY A PROFESSIONAL ENGINEER LICENSED IN
THE PROVINCE OF ONTARIO, FOR ANY SUCH TEMPORARY STRUCTURES.

8. PROPRIETARY SYSTEMS ARE TO BE INSTALLED IN STRICT ACCORDANGE WITH THE MANUFACTURER'S
RECOMMENDATIONS.

4

9. DO NOT SCALE THE DRAWINGS. DIMENSIONS SHOWN ON THE DRAWINGS ARE IN IMPERIAL UNITS.

10. THE ELECTRICAL CONDUITS WILL NEED TO BE RELOCATED TO ACCOMMODATE THE NEW DOOR OPENING.
THE EXISTING OIL PIPE LOCATED ABOVE THE DOORS WILL NEED TO BE RELOCATED TO ACCOMMODATE THE NEW
DOOR OPENING.

11. THE EXISTING ROOF WATER DRAINPIPE MAY NEED TO BE MOVE TO ACCOMMODATE THE NEW ROLL UP DOOR
CLOSURE AND OPENER.

011

STRUCTURAL STEEL

1. REFER TO DRAWINGS AND SPECIFICATIONS.

|
|
%
|
1
|

2. THE BUILDING IS DESIGNED TO BE SELF-SUPPORTING, STABLE AND CAPABLE OF WITHSTANDING THE LOADING
NOTED AFTER THE BUILDING IS COMPLETE. IT IS THE CONTRACTOR'S RESPONSIBILITY TO DETERMINE ERECTION
PROCEDURES AND SEQUENCE TO ENSURE SAFETY OF THE BUILDING AND ITS COMPONENTS DURING ERECTION. THIS
MAY INCLUDES THE ADDITION OF SHORING, TEMPORARY BRACING, TIE-DOWNS, ETC.

g

3. ALL STRUCTURAL STEEL ELEMENTS HAVE BEEN DESIGNED IN ACCORDANCE WITH CAN/CSA S$16-09 — DESIGN OF
STEEL STRUCTURES AND THE CANADIAN INSTITUTE OF STEEL HANDBOOK OF STEEL CONSTRUCTION, LATEST EDITION.

4. FABRICATION AND ERECTION OF STRUCTURAL STEEL SHALL BE PERFORMED IN ACCORDANCE WITH CAN/CSA S16
(LATEST EDITION). VERIFY ALL DIMENSIONS PRIOR TO FABRICATION.

5. ALL STRUCTURAL STEEL PLATES, ANGLES AND CHANNELS TO CONFORM TO CAN/CSA G40.20/G40.21 GRADE 300W,
CLASS C.

6. ALL STRUCTURAL STEEL WIDE FLANGE SECTIONS TO CONFORM TO CAN/CSA G40.20/G40.21 GRADE 350W.

&
S

7. ALL HOLLOW STRUCTURAL STEEL SECTIONS TO CONFORM TO CAN/CSA G40.20/G40.21 GRADE 350W, CLASS C.

8. ALL ANCHOR BOLTS TO CONFORM TO CAN/CSA G40.20/G40.21 GRADE 300W AND SHALL BE ASTM A325 STRUCTURAL
BOLTS, UNLESS NOTED OTHERWISE.

=
.

9. 1.5" (38mm) GROUT BELOW ALL BASE PLATES TO BE FLOWABLE NON-SHRINK, NON-METALLIC GROUT WITH A MINIMUM
COMPRESSIVE STRENGTH OF 40 MPa AT 14 DAYS.

10. ALL WELDING TO BE PERFORMED BY QUALIFIED WELDERS FULLY LICENSED FOR STRUCTURAL WELDING BY THE
CANADIAN WELDING BUREAU IN ACCORDANCE WITH CSA SPECIFICATION W47.1 (LATEST EDITION).

—_—————a - = =

11. WELDING ACTIVITIES SHALL BE COMPLETED IN ACCORDANCE WITH CSA W59. ELECTRODES TO BE E49XX. FILE AND
GRIND WELDS SMOOTH AND FLUSH WHERE EXPOSED TO VIEW AND WHERE SPECIFICALLY INDICATED ON DRAWINGS.

12. ALL WELDS TO BE CONTINUOUS UNLESS NOTED OTHERWISE. THE MINIMUM FILLET WELD SIZE TO BE 6mm, UNLESS
NOTED OTHERWISE.

13. ALL STRUCTURAL STEEL CONNECTIONS SHALL BE BOLTED,
FIELD WELDED CONNECTION SHALL NOT BE PERMITTED

14. ALL STRUCTURAL STEEL CONNECTIONS SHALL BE BOLTED CONNECTIONS USING 3/4" DIA. ASTM A325 BOLTS &
HARDWARE

15. NO HOLES OTHER THAN THOSE SHOWN ON REVIEWED SHOP DRAWINGS SHALL BE MADE IN ANY STEEL MEMBER
WITHOUT WRITTEN APPROVAL OF THE ENGINEER OF RECORD.

16. STRICTLY NO SPLICING OF ANY MEMBERS WILL BE ACCEPTED.

bobd bod bbb d

17. STRUCTURAL STEEL SUPPLIER TO SUBMIT STAMPED ENGINEERED SHOP DRAWINGS TO THE ENGINEER OF RECORD
FOR REVIEW AND APPROVAL PRIOR TO FABRICATION.
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CONNECTION DETAILING

BEAM SHEAR CONNECTION:

®

1. WHEN CONNECTED TO "HSS" COLUMN OR FLANGE OF "W" COLUMN, THE REACTION IS CONSIDERED TO ACT AT THE
FACE OF THE COLUMN (ECCENTRICITY = HALF COLUMN).

2. WHEN CONNECTED TO WEB OF "W" COLUMN, THE REACTION IS CONSIDERED TO ACT AT THE CENTER OF THE WEB
(ECCENTRICITY =0)

3. NON COMPOSITE BEAM SHEAR CONNECTIONS SHALL BE DESIGNED FOR THE SHEAR VALUE RESULTING FROM THE
BEAMS FACTORED MOMENT RESISTANCE UNDER UNIFORM LOADING CONDITIONS (Vf =4 * Mr . BEAM SPAN) TYP. U/N.

4. COMPOSITE BEAM SHEAR CONNECTIONS SHALL BE DESIGNED FOR 60% OF THE BEAMS FACTORED SHEAR
RESISTANCE (Vf = 0.60 * Vr), TYP. UIN.

MASONRY

1. ALL STRUCTURAL MASONRY ELEMENTS HAVE BEEN DESIGNED IN ACCORDANCE WITH CAN/CSA $304-04 — DESIGN OF
MASONRY STRUCTURES.

2. ALL MASONRY WORK SHALL BE PERFORMED IN ACCORDANCE WITH CAN/CSA A371-14 - MASONRY CONSTRUCTION

€D

PAINTING

1. ENSURE THAT ALL STEEL SURFACES TO BE PAINTED ARE FREE OF RUST, LOOSE MILL SCALE, SLAG OR FLUX
DEPOSIT, OIL, DIRT AND OTHER FOREIGN MATTER BY WIRE BRUSHING OR BY OTHER SUITABLE MEANS.

2. ALL STRUCTURAL STEEL SHALL HAVE A SURFACE PREPARATION CONFORMING TO STEEL STRUCTURES PAINTING

COUNCIL,
SSPC-SP6 "COMMERCIAL BLAST CLEANING" 20250916 | ISSUED FOR RFP [ ¢
3. ALL STEEL SHALL BE PRIMED PRIOR PAINTING. DFT OF THE PRIMING COAT SHALL CONFORM TO MANUFACTURE DATE | ISSUE [ rev

SPECIFICATIONS
4. PRIMING COAT SHALL BE COMPLETED WITH CATHA COAT 302H (DFT 62.5-100um) OR APPROVED EQUIVALENT.
5. PAINT COATING SHALL BE COMPLETED WITH DEVTHANE 349 (DFT 100-225pm) OR APPROVED EQUIVALENT.

6. PAINT COLOR SHALL BE SELECTED BY THE CLIENT.

NT DESIGN LTD.
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GENERAL NOTES

1. STRUCTURAL DESIGN IN ACCORDANCE WITH THE ONTARIO BUILDING CODE 2024 AND THE USER'S GUIDE — NBC 2020
STRUCTURAL COMMENTARIES.

2. ALL WORK SHALL CONFORM WITH THE LATEST EDITION OF THE ONTARIO BUILDING CODE AND WITH ALL OTHER
APPLICABLE CODES & BY-LAWS.

3. CONTRACTOR TO COMPLY WITH ALL REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND ALL
LOCAL, PROVINCIAL, AND FEDERAL ENVIRONMENTAL REGULATIONS WHEN PERFORMING THE WORK UNDER THIS
CONTRACT.

4. READ THESE DRAWINGS IN CONJUNCTION WITH THE CIVIL, ARCHITECTURAL, MECHANICAL AND ELECTRICAL
DRAWINGS. COORDINATE THE REQUIREMENTS OF THESE TRADES WITH THE STRUCTURAL WORK AND PROVIDE FOR
OPENINGS, SLEEVES, DUCTS, ETC. IN THE CASE OF DISCREPANCIES, NOTIFY THE ENGINEER OF RECORD
IMMEDIATELY FOR CLARIFICATION. CUTTING OF REBAR OR CORING OF CONCRETE IS NOT PERMITTED WITHOUT THE
WRITTEN APPROVAL OF THE ENGINEER OF RECORD.

5. DIMENSIONS ARE IN IMPERIAL UNLESS NOTED OTHERWISE;

6. CONFIRM ALL DIMENSIONS, ELEVATIONS, GRADES AND EXISTING CONDITIONS PRIOR TO COMMENCING THE WORK
AND REPORT ANY DISCREPANCIES TO THE ENGINEER OF RECORD.

7. THESE DRAWINGS SHOW FINISHED STRUCTURES ONLY. THE CONTRACTOR IS RESPONSIBLE FOR ANY TEMPORARY
SUPPORT STRUCTURES REQUIRED TO COMPLETE THE WORK. WHEN REQUESTED BY THE ENGINEER OF RECORD, THE
CONTRACTOR IS TO PROVIDE SHOP DRAWINGS SIGNED AND SEALED BY A PROFESSIONAL ENGINEER LICENSED IN
THE PROVINCE OF ONTARIO, FOR ANY SUCH TEMPORARY STRUCTURES.

8. PROPRIETARY SYSTEMS ARE TO BE INSTALLED IN STRICT ACCORDANCE WITH THE MANUFACTURER'S
RECOMMENDATIONS.

9. DO NOT SCALE THE DRAWINGS. DIMENSIONS SHOWN ON THE DRAWINGS ARE IN IMPERIAL UNITS.

STRUCTURAL STEEL

1. REFER TO DRAWINGS AND SPECIFICATIONS.

2. THE BUILDING IS DESIGNED TO BE SELF-SUPPORTING, STABLE AND CAPABLE OF WITHSTANDING THE LOADING
NOTED AFTER THE BUILDING IS COMPLETE. IT IS THE CONTRACTOR'S RESPONSIBILITY TO DETERMINE ERECTION
PROCEDURES AND SEQUENCE TO ENSURE SAFETY OF THE BUILDING AND ITS COMPONENTS DURING ERECTION. THIS
MAY INCLUDES THE ADDITION OF SHORING, TEMPORARY BRACING, TIE-DOWNS, ETC.

3. ALL STRUCTURAL STEEL ELEMENTS HAVE BEEN DESIGNED IN ACCORDANCE WITH CAN/CSA S16-09 — DESIGN OF
STEEL STRUCTURES AND THE CANADIAN INSTITUTE OF STEEL HANDBOOK OF STEEL CONSTRUCTION, LATEST EDITION.

4. FABRICATION AND ERECTION OF STRUCTURAL STEEL SHALL BE PERFORMED IN ACCORDANCE WITH CAN/CSA $16
(LATEST EDITION). VERIFY ALL DIMENSIONS PRIOR TO FABRICATION.

5. ALL STRUCTURAL STEEL PLATES, ANGLES AND CHANNELS TO CONFORM TO CAN/CSA G40.20/G40.21 GRADE 300W,
CLASS C.

6. ALL STRUCTURAL STEEL WIDE FLANGE SECTIONS TO CONFORM TO CAN/CSA G40.20/G40.21 GRADE 350W.
7. ALL HOLLOW STRUCTURAL STEEL SECTIONS TO CONFORM TO CAN/CSA G40.20/G40.21 GRADE 350W, CLASS C.

8. ALL ANCHOR BOLTS TO CONFORM TO CAN/CSA G40.20/G40.21 GRADE 300W AND SHALL BE ASTM A325 STRUCTURAL
BOLTS, UNLESS NOTED OTHERWISE.

9. 1.5" (38mm) GROUT BELOW ALL BASE PLATES TO BE FLOWABLE NON-SHRINK, NON-METALLIC GROUT WITH A MINIMUM
COMPRESSIVE STRENGTH OF 40 MPa AT 14 DAYS.

10. ALL WELDING TO BE PERFORMED BY QUALIFIED WELDERS FULLY LICENSED FOR STRUCTURAL WELDING BY THE
CCANADIAN WELDING BUREAU IN ACCORDANCE WITH CSA SPECIFICATION W47.1 (LATEST EDITION).

11. WELDING ACTIVITIES SHALL BE COMPLETED IN ACCORDANGE WITH CSA W59. ELECTRODES TO BE E49XX. FILE AND
GRIND WELDS SMOOTH AND FLUSH WHERE EXPOSED TO VIEW AND WHERE SPECIFICALLY INDICATED ON DRAWINGS.

12. ALL WELDS TO BE CONTINUOUS UNLESS NOTED OTHERWISE. THE MINIMUM FILLET WELD SIZE TO BE 6mm, UNLESS
NOTED OTHERWISE.

13. ALL STRUCTURAL STEEL CONNECTIONS SHALL BE BOLTED.
FIELD WELDED CONNECTION SHALL NOT BE PERMITTED

14. ALL STRUCTURAL STEEL CONNECTIONS SHALL BE BOLTED CONNECTIONS USING 3/4" DIA. ASTM A325 BOLTS &
HARDWARE

15. NO HOLES OTHER THAN THOSE SHOWN ON REVIEWED SHOP DRAWINGS SHALL BE MADE IN ANY STEEL MEMBER
WITHOUT WRITTEN APPROVAL OF THE ENGINEER OF RECORD.

16. STRICTLY NO SPLICING OF ANY MEMBERS WILL BE ACCEPTED.

17. STRUCTURAL STEEL SUPPLIER TO SUBMIT STAMPED ENGINEERED SHOP DRAWINGS TO THE ENGINEER OF RECORD
FOR REVIEW AND APPROVAL PRIOR TO FABRICATION..

CCONNECTION DETAILING

BEAM SHEAR CONNECTION:

1. WHEN CONNECTED TO "HSS" COLUMN OR FLANGE OF
FACE OF THE COLUMN (ECCENTRICITY = HALF COLUMN).

COLUMN, THE REACTION IS CONSIDERED TO ACT AT THE

2. WHEN CONNECTED TO WEB OF
(ECCENTRICITY =0)

COLUMN, THE REACTION IS CONSIDERED TO ACT AT THE CENTER OF THE WEB
3. NON COMPOSITE BEAM SHEAR CONNECTIONS SHALL BE DESIGNED FOR THE SHEAR VALUE RESULTING FROM THE
BEAMS FACTORED MOMENT RESISTANCE UNDER UNIFORM LOADING CONDITIONS (Vf = 4 * Mr . BEAM SPAN) TYP. UN.

4. COMPOSITE BEAM SHEAR CONNECTIONS SHALL BE DESIGNED FOR 60% OF THE BEAMS FACTORED SHEAR
RESISTANCE (Vf = 0.60 * Vr), TYP. UIN.

MASONRY

1. ALL STRUCTURAL MASONRY ELEMENTS HAVE BEEN DESIGNED IN ACCORDANCE WITH CAN/CSA $304-04 — DESIGN OF
MASONRY STRUCTURES,

2. ALL MASONRY WORK SHALL BE PERFORMED IN ACCORDANCE WITH CAN/CSA A371-14 — MASONRY CONSTRUCTION

PAINTING

1. ENSURE THAT ALL STEEL SURFACES TO BE PAINTED ARE FREE OF RUST, LOOSE MILL SCALE, SLAG OR FLUX
DEPOSIT, OIL, DIRT AND OTHER FOREIGN MATTER BY WIRE BRUSHING OR BY OTHER SUITABLE MEANS.

2. ALL STRUCTURAL STEEL SHALL HAVE A SURFACE PREPARATION CONFORMING TO STEEL STRUCTURES PAINTING
COUNCIL,
SSPC-SP6 "COMMERCIAL BLAST CLEANING"

3. ALL STEEL SHALL BE PRIMED PRIOR PAINTING. DFT OF THE PRIMING COAT SHALL CONFORM TO MANUFACTURE
SPECIFICATIONS.

4. PRIMING COAT SHALL BE COMPLETED WITH CATHA COAT 302H (DFT 62.5-100um) OR APPROVED EQUIVALENT.
5. PAINT COATING SHALL BE COMPLETED WITH DEVTHANE 349 (DFT 100-225um) OR APPROVED EQUIVALENT.

6. PAINT COLOR SHALL BE SELECTED BY THE CLIENT.
1.
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GENERAL NOTES

1. STRUCTURAL DESIGN IN ACCORDANCE WITH THE ONTARIO BUILDING CODE 2024 AND THE USER'S GUIDE — NBC 2020
STRUCTURAL COMMENTARIES.

2. ALL WORK SHALL CONFORM WITH THE LATEST EDITION OF THE ONTARIO BUILDING CODE AND WITH ALL OTHER
APPLICABLE CODES & BY-LAWS.

3. CONTRACTOR TO COMPLY WITH ALL REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND ALL
LOCAL, PROVINCIAL, AND FEDERAL ENVIRONMENTAL REGULATIONS WHEN PERFORMING THE WORK UNDER THIS
CONTRACT.

4. READ THESE DRAWINGS IN CONJUNCTION WITH THE CIVIL, ARCHITECTURAL, MECHANICAL AND ELECTRICAL
DRAWINGS. COORDINATE THE REQUIREMENTS OF THESE TRADES WITH THE STRUCTURAL WORK AND PROVIDE FOR
OPENINGS, SLEEVES, DUCTS, ETC. IN THE CASE OF DISCREPANCIES, NOTIFY THE ENGINEER OF RECORD
IMMEDIATELY FOR CLARIFICATION. CUTTING OF REBAR OR CORING OF CONCRETE IS NOT PERMITTED WITHOUT THE
WRITTEN APPROVAL OF THE ENGINEER OF RECORD.

5. DIMENSIONS ARE IN IMPERIAL UNLESS NOTED OTHERWISE;

6. CONFIRM ALL DIMENSIONS, ELEVATIONS, GRADES AND EXISTING CONDITIONS PRIOR TO COMMENCING THE WORK

AND REPORT ANY DISCREPANCIES TO THE ENGINEER OF RECORD.

7. THESE DRAWINGS SHOW FINISHED STRUCTURES ONLY. THE CONTRACTOR IS RESPONSIBLE FOR ANY TEMPORARY

SUPPORT STRUCTURES REQUIRED TO COMPLETE THE WORK. WHEN REQUESTED BY THE ENGINEER OF RECORD, THE

CONTRACTOR IS TO PROVIDE SHOP DRAWINGS SIGNED AND SEALED BY A PROFESSIONAL ENGINEER LICENSED IN
THE PROVINCE OF ONTARIO, FOR ANY SUCH TEMPORARY STRUCTURES.

8. PROPRIETARY SYSTEMS ARE TO BE INSTALLED IN STRICT ACCORDANCE WITH THE MANUFACTURER'S
RECOMMENDATIONS.

9. DO NOT SCALE THE DRAWINGS. DIMENSIONS SHOWN ON THE DRAWINGS ARE IN IMPERIAL UNITS.
STRUCTURAL STEEL

1. REFER TO DRAWINGS AND SPECIFICATIONS.

2. THE BUILDING IS DESIGNED TO BE SELF-SUPPORTING, STABLE AND CAPABLE OF WITHSTANDING THE LOADING
NOTED AFTER THE BUILDING IS COMPLETE. IT IS THE CONTRACTOR'S RESPONSIBILITY TO DETERMINE ERECTION

PROCEDURES AND SEQUENCE TO ENSURE SAFETY OF THE BUILDING AND ITS COMPONENTS DURING ERECTION. THIS
MAY INCLUDES THE ADDITION OF SHORING, TEMPORARY BRACING, TIE-DOWNS, ETC.

3. ALL STRUCTURAL STEEL ELEMENTS HAVE BEEN DESIGNED IN ACCORDANCE WITH CAN/CSA $16-09 — DESIGN OF
STEEL STRUCTURES AND THE CANADIAN INSTITUTE OF STEEL HANDBOOK OF STEEL CONSTRUCTION, LATEST EDITION.

4. FABRICATION AND ERECTION OF STRUCTURAL STEEL SHALL BE PERFORMED IN ACCORDANCE WITH CAN/CSA S16
(LATEST EDITION). VERIFY ALL DIMENSIONS PRIOR TO FABRICATION.

5. ALL STRUCTURAL STEEL PLATES, ANGLES AND CHANNELS TO CONFORM TO CAN/CSA G40.20/G40.21 GRADE 300W,
CLASSC.

6. ALL STRUCTURAL STEEL WIDE FLANGE SECTIONS TO CONFORM TO CAN/CSA G40.20/G40.21 GRADE 350W.

7. ALL HOLLOW STRUCTURAL STEEL SECTIONS TO CONFORM TO CAN/CSA G40.20/G40.21 GRADE 350W, CLASS C.

8. ALL ANCHOR BOLTS TO CONFORM TO CAN/CSA G40.20/G40.21 GRADE 300W AND SHALL BE ASTM A325 STRUCTURAL
BOLTS, UNLESS NOTED OTHERWISE.

9.1.5" (38mm) GROUT BELOW ALL BASE PLATES TO BE FLOWABLE NON-SHRINK, NON-METALLIC GROUT WITH A MINIMUM
COMPRESSIVE STRENGTH OF 40 MPa AT 14 DAYS.

10. ALL WELDING TO BE PERFORMED BY QUALIFIED WELDERS FULLY LICENSED FOR STRUCTURAL WELDING BY THE
CANADIAN WELDING BUREAU IN ACCORDANCE WITH CSA SPECIFICATION W47.1 (LATEST EDITION).

11. WELDING ACTIVITIES SHALL BE COMPLETED IN ACCORDANCE WITH CSA W59. ELECTRODES TO BE E49XX. FILE AND
GRIND WELDS SMOOTH AND FLUSH WHERE EXPOSED TO VIEW AND WHERE SPECIFICALLY INDICATED ON DRAWINGS.

12. ALL WELDS TO BE CONTINUOUS UNLESS NOTED OTHERWISE. THE MINIMUM FILLET WELD SIZE TO BE 6mm, UNLESS
NOTED OTHERWISE.

13. ALL STRUCTURAL STEEL CONNECTIONS SHALL BE BOLTED.
FIELD WELDED CONNECTION SHALL NOT BE PERMITTED

14. ALL STRUCTURAL STEEL CONNECTIONS SHALL BE BOLTED CONNECTIONS USING 3/4" DIA. ASTM A325 BOLTS &
HARDWARE

15. NO HOLES OTHER THAN THOSE SHOWN ON REVIEWED SHOP DRAWINGS SHALL BE MADE IN ANY STEEL MEMBER
WITHOUT WRITTEN APPROVAL OF THE ENGINEER OF RECORD.

16. STRICTLY NO SPLICING OF ANY MEMBERS WILL BE ACCEPTED.

17. STRUCTURAL STEEL SUPPLIER TO SUBMIT STAMPED ENGINEERED SHOP DRAWINGS TO THE ENGINEER OF RECORD
FOR REVIEW AND APPROVAL PRIOR TO FABRICATION..

CONNECTION DETAILING

BEAM SHEAR CONNECTION:

1. WHEN CONNECTED TO "HSS" COLUMN OR FLANGE OF "W" COLUMN, THE REACTION IS CONSIDERED TO ACT AT THE
FACE OF THE COLUMN (ECCENTRICITY = HALF COLUMN).

2. WHEN CONNECTED TO WEB OF "W" COLUMN, THE REACTION IS CONSIDERED TO ACT AT THE CENTER OF THE WEB
(ECCENTRICITY =0)

3. NON COMPOSITE BEAM SHEAR CONNECTIONS SHALL BE DESIGNED FOR THE SHEAR VALUE RESULTING FROM THE
BEAMS FACTORED MOMENT RESISTANCE UNDER UNIFORM LOADING CONDITIONS (Vf = 4 * Mr . BEAM SPAN) TYP. UIN.

4. COMPOSITE BEAM SHEAR CONNECTIONS SHALL BE DESIGNED FOR 60% OF THE BEAMS FACTORED SHEAR
RESISTANCE (Vf = 0.60 * Vr), TYP. U/N.
MASONRY

1. ALL STRUCTURAL MASONRY ELEMENTS HAVE BEEN DESIGNED IN ACCORDANCE WITH CAN/CSA $304-04 — DESIGN OF
MASONRY STRUCTURES,

2. ALL MASONRY WORK SHALL BE PERFORMED IN ACCORDANCE WITH CAN/CSA A371-14 ~ MASONRY CONSTRUCTION
PAINTING

1. ENSURE THAT ALL STEEL SURFACES TO BE PAINTED ARE FREE OF RUST, LOOSE MILL SCALE, SLAG OR FLUX
DEPOSIT, OIL, DIRT AND OTHER FOREIGN MATTER BY WIRE BRUSHING OR BY OTHER SUITABLE MEANS.

2. ALL STRUCTURAL STEEL SHALL HAVE A SURFACE PREPARATION CONFORMING TO STEEL STRUCTURES PAINTING
COUNCIL,
SSPC-SP6 "COMMERCIAL BLAST CLEANING"

3. ALL STEEL SHALL BE PRIMED PRIOR PAINTING. DFT OF THE PRIMING COAT SHALL CONFORM TO MANUFACTURE
SPECIFICATIONS.

4. PRIMING COAT SHALL BE COMPLETED WITH CATHA COAT 302H (DFT 62.5-100um) OR APPROVED EQUIVALENT.

5. PAINT COATING SHALL BE COMPLETED WITH DEVTHANE 349 (DFT 100-225um) OR APPROVED EQUIVALENT.

2025-09-16
6. PAINT COLOR SHALL BE SELECTED BY THE CLIENT.
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APPENDIX H— REFERENCE DOCUMENTS
A. Policies and Procedures

The Successful Respondent will be required to adhere to the following ONTC Policies and
Procedures while under contract with ONTC, and which are attached to this Appendix H.

Blue Signal Flag Procedure
ONTC Contractor and Subcontractor
HSP-008 Lockout Tag Procedure

RFP 2025 095
Replacement of Diesel Shop Overhead Doors Page 42 of 42



Ontario
HEALTH & SAFETY Northland

Blue Signals/ Flags Procedure

Procedure No. HSP-007 Revision:
Date Issued: February 7, 2014 Date:
Approved By: Approved By:
Ps
H&S Mgmt Co-chair v CMO! VP
PURPOSE AND SCOPE

Signals are used to ID equipment undergoing repair or maintenance on live tracks. Blue signals
are required when working between, underneath and on top of equipment outside of shops, but
can be used anywhere when safety may be in doubt. These blue signals are used by shop
employees, contractors and customers.

RESPONSIBILITIES

The Supervisor is responsible for ensuring this procedure is adhered to. Employees are to follow
the instructions included in this safe operating procedure as well as any additional instructions
given by his or her supervisor.

PROCEDURE
Transport Canada Operating Rules (RAC)

e Recommended Blue Flag Specifications:
a. Blue flags shall be blue in color and clearly distinguishable from both sides.
b. The dimension of the blue flag should be a minimum of 14 inches by 10 inches.
Blue flag should be at a minimum height of 18 inches from the top of the rail to
the bottom of the flag.
c. The blue flag must be maintained in good condition
e Supervisor may appoint a competent person to set up and remove blue signal protection.
e Blue signal to be placed between the switch and first car ensuring it is far away from the
switch as to not interfere with said switch. When blue flagging equipment, where possible
place flag a minimum of one car length from equipment and refer to C.R.O.R. Rule 26 on
placing equipment in front of a blue signal
e When working in yards or high traffic areas, employees should be in communication with
persons responsible for switching and carry a radio to monitor traffic.
e Repair work is any work performed in the red zone between, underneath, and on top.
e Adjoining track may be blue-flagged also if there is a hazard while performing duties and
also if the employee will foul said track.

REFERENCES
RAC - Best Practice Circular No. 12- Blue Flag April 1, 2010
Rule 40 - Collective Agreement between ONTC and UNIFOR

REVISION RECORD

Description of Change Date

Original Issue 2/7/14

Page 1 of 1 HSP007 2/7/14 rev.0




Ontario Northland

DATE FORMALIZED
February 2019
Contractor/Subcontractor
REVISED
September 2021

POLICY STATEMENT

In keeping with our values of safety, accountability, and continuous improvement, Ontario
Northland Transportation Commission (ONTC) adheres to the requirements of the Canada
Labour Code and all applicable Regulations, by ensuring that all selected contractors and
subcontractors meet the set health and safety standards associated with each project.

All work shall be done safely no matter how urgent the job is and ONTC will assure that all
contractors and subcontractors working on any ONTC property and/or project will following
this guideline, adhering to all health and safety legislation and working in a manner that
puts the safety of each employee/worker and the environment as the top priority.

PURPOSE

The purpose of this policy is to ensure that the health and safety of all Ontario Northland
Transportation Commission (ONTC) employees, equipment, property and the environment
are protected when work is being performed by an outside agency.

To ensure that all contractors retained by the ONTC are compliant with ONTC policies,
procedures, standards, and applicable legislation.

To ensure that all contractor employees and ONTC employees are provided with a safe
and healthy work environment.

To eliminate or minimize the risk of loss to employees, equipment, property and the
environment.

To minimize corporate liabilities.

APPLICATION AND SCOPE

This procedure applies to all ONTC divisions and departments that require the services of
an outside agency to perform work at any level.

DEFINITIONS
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Adequate: in relation to procedure, plan, material, device, object or thing, means
a) Sufficient for both its intended use and actual use, and
b) Sufficient to protect a worker from occupational illness or occupational injury

Competent Person: a person who is,
a) Qualified because of knowledge, training, and experience to organize the
work and its performance
b) Is familiar with the Occupational Health and Safety Act and/or the Canada
Labour Code and the regulations that apply to the work, and
c) Has knowledge of any potential or actual danger to health or safety in the
workplace

Construction: includes erection, alteration, repair, dismantling, demolition, structural
maintenance, painting, land clearing, earth moving, grading, excavating, trenching, digging,
boring, drilling, blasting, or concreting, the installation of any machinery or plant, and any
work or undertaking in connection with a project, but does not include any work or
undertaking ina mine.

Constructor: a person who undertakes a project for an owner and includes an owner who
undertakes all or part of a project by himself/herself or by more than one employer.

Contractor: any person or entity contracted to provide service to ONTC.

Employer: a person who employs one more workers or contracts for the services of one
or more workers and includes a contractor or subcontractor who performs work or supplies
services and a contractor or subcontractor who undertakes with an owner, constructor,
contractor or subcontractor, to perform work or supply services.

Prescribed: means prescribed by a regulation made under the Occupational Health and
Safety Act or Canada Labour Code

Project: a construction project whether public or private, including

a) The construction of a building, bridge, structure, industrial establishment,
mining plant, shaft, tunnel, caisson, trench, excavation, highway, railway,
street, runway, parking lot, cofferdam, conduit, sewer, watermain, service
connection, telegraph, telephone or electrical cable, pipeline, duct or well, or
any combination thereof,

b) The moving of a building or structure, and

c) Any work or undertaking, or any lands or appurtenances, used in connection
with construction

Project Administrator: a person who leads/coordinates work project.

Regulation: the regulations made under the Occupational Health and Safety Act or the
Canada Labour Code.
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MATERIAL REQUIRED

Contractor Safety Checklist and Orientation Form

ONTC Contractors Safety Requirements & Liability Release Form
Project Hazard Assessment

Contractor Orientation Training Package

PROCEDURE

Before Contractors/Subcontractors begin work/project ensure the following is adhered to:
* Ensure that all contractors on the property are compliant and current with all legislative
licensing requirements.

* Ensure that all contractors provide a valid WSIB Clearance Certificate and/or liability
insurance before beginning any work on ONTC property.

* Provide orientation training to contractors prior to commencement of work.
* Ensure contractors understand their contractual obligations under this standard.

* Provide a designated ONTC contact person to ensure contractors compliance to
ONTC policies, procedures and standards through ongoing work site inspections,
communications and reported safety concerns.

* Ensure that application of this standard is delivered and used consistently throughout
ONTC operations.

Responsibilities

The responsibility of health and safety can become complex when
contractors/subcontractors are procured to conduct work for any ONTC project.

To ensure clarity of responsibility, where a contractor is hired to conduct work for ONTC
and the Provincial Occupational Health and Safety Act applies in respect of that work, the
Contractor will be deemed the Constructor.

No ONTC employee will be assigned to work on the same project as the general
contractor, unless there is an agreement between the Contractor and ONTC determining
the contractor as the Constructor.

Where a project requires more than one employer, ONTC may enter into an agreement
before the commencement of the project to determine control over the project identifying
who will be the constructor.

Employer

The employer is responsible to:

e Ensure contractors, employees, supervisors and managers are adequately aware of
the provisions and requirements of the POL Purchasing Policy and Procedure.
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Ensure that contractors, subcontractors and project worker companies are adequately
prequalified in accordance with the Contractor Safety Prequalification Form for large
projects or projects where the combined value of the project exceeds $50,000.00 and
where ONTC is the Constructor.

Ensure contractors, subcontractors and project worker companies have agreed with
and endorsed in writing, the terms of the Contractor Health and Safety Responsibility
Agreement.

Properly implement and periodically audit the contractor prequalification and safety
procedure.

Ensure that authorized staff comply within the Contractor Prequalification and Safety
Procedure.

Discipline and or remove from the authorized contractors list any contractor that fails to
comply with this procedure.

Procurement
The Procurement Department is responsible to:

Conduct prequalification in conjunction with the Project Administrator for consultants
and service providers and ensure the completion of the Contractor Health and Safety
Responsibility Agreement and the Contractor Prequalification Form (as required)
before any work is initiated on any of the ONTC properties;

Maintain a list of all service agreements, memorandums of understanding, service
contracts; and

Obtain a current copy of WSIB Clearance Certificates and Insurance Certificate for
pre-qualified consultants and service providers.

Project Administrator
The Project Administrator is responsible to:

Contract a pre-qualified contractor;

Ensure contractors, subcontractors and project worker companies are prequalified in
accordance with the Contractor Safety Prequalification Form;

Ensure the contractor completes the Contractor Orientation Training with the
contractor's workers prior to the beginning of a project;

Complete with the contractor and maintain the Project Hazard Assessment;

Request applicable training records, certificates, licenses, and written procedures and
measures from the contractor as required;

Ensure the Contractor Health and Safety Responsibility Agreement is completed by the
contractor prior to the beginning of work;

Conduct Safety briefings with the contractors prior to the work beginning and as
required by the project;

Periodically view the work areas to ensure compliance with the Act, associated
regulations and the relevant ONTC safety procedures;

Respond to safety concerns from contractors and others impacted by a project; and
Ensure all relevant ONTC safety procedures are being implemented at the project.
Ensure all contractor has provided SDS for all hazardous product used and that the
SDS are readily available if stored on ONTC property.
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Where a Contractor is hired to perform work for ONTC and the work is subject to the
requirements of the Occupational Health and Safety Act, the Contractor will be the
Constructor. The aforementioned duties or similar must be completed by the contractor.
Note: the Contractor — Constructor will be required to utilize their own prequalification and
safety contract documents for any and all subcontractors hired to perform work on the
project.

Contractors
Contractors are responsible to:

Employ competent Supervisors and Workers;

Comply with the Contractor Prequalification and Safety Procedure;

Complete the ONTC Project Hazard Assessment and Contractor Health and Safety
Responsibility Agreement;

Furnish the ONTC with hard copies of applicable training records, certificates, licenses
and written procedures and measures as required;

Ensure that the Contractor Safety Checklist and Orientation form completed and
signed;

Notify the project administrator of any questions or concerns with Contractor
Prequalification and Safety Policies;

Notify the project administrator of any contraventions of the Act or ONTC’s Procedures;
and

Participate in required safety training

Provide WSIB documentation confirming the contractor is registered and their account
is in good standing.

Provide proof of liability insurance.

Have all products used in their process evaluated by ONTC personnel prior to the
products being brought onto ONTC property. This will be done through the evaluation of
Safety Data Sheets (SDS) provided by the contractor/subcontractor.

Ensure copies of all SDS are readily available.

Immediately inform designated ONTC contact person of any changes in their process
or products used in their operation.

Prior to entering ONTC property, register with Security, appropriate supervisor or
designated ONTC contact person for direction.

Ensure that all equipment and vehicles are properly maintained and meet prescribed
safety standards for that piece of equipment, e.g. no loose pins on backhoe extensions
or arms, safety pins and safety features are working properly.

Workplace/Policy Health and Safety Committees
The WHSC/PHSC are responsible to:

Participate in the development and review of the contractor subcontractor policy,
procedure, and applicable forms; and

Provide a resource to employees in regards to the contractor subcontractor policy,
procedure, and applicable forms

Manager Health and Safety
The Manager of Health and Safety is responsible to:
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¢ Provide assistance if needed with prequalification process of contractors as requires
by the Purchasing Department and/or the Project Administrator;
Approve/disapprove exceptions of the Contractor Safety Prequalification process.

e Facilitate in the development and review of the contractor subcontractor policy,
procedure, and applicable forms; and

e Apply, audit and discipline compliance specific to the contractor subcontractor policy,
procedure, and applicable forms.

TRAINING:

ONTC is responsible to ensure that those ONTC personnel who have duties and
responsibilities to act under this procedure are adequately trained in these duties as

applicable.

The training shall reinforce the hazard control hierarchy as follows:

e Elimination: activities or practices that involve the complete removal of the hazard
from the worker in the workplace.

e Substitution: involves the replacement of high hazard task or workplace
circumstance with a lower hazard task or workplace circumstance.

¢ Engineering Controls: involve creating and using designed infrastructure or
equipment to minimize a hazard.

e Administrative Controls: involves creating protocols, involving stated obligations
and prohibitions that change the way people work.

o Warning Signs: are postings and placards that communicate the presence
of a hazard as well as hazard control directives.

e Personal Protective Equipment (PPE): involves the use of gear that is worn by
the worker to create a barrier between the hazard and the worker. PPE can include
gloves, respirators, hard hats, safety glasses, high-visibility clothing, and safety
footwear.

The Manager of Health and Safety will ensure that the training is refreshed at adequate
frequency.

Retraining will be provided for all authorized workers or contractors whenever there is a
change in their job assignments, a change in condition, equipment or processes that
present a new hazard, or when there is a change in the Contractor Safety Prequalification
Process.

Additional retraining shall also be conducted whenever a periodic inspection reveals, or
whenever there is reason to believe, that there are deviations from or inadequacies in the
worker’s knowledge or use of the Contractor Safety Prequalification Process. The Project
Hazard Assessment will be updated to add any additional hazards and corresponding
controls, as required.

PROCEDURE:

General Information
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The Project Administrator shall establish practices so that all contractors, subcontractors,
or contract workers perform their work in a safe and effective manner and meet all the
requirements of the Occupational Health and Safety Act, the Canada Labour Code and the
Construction Regulations. The Project Administrator must be adequately familiar with all
applicable laws, codes and regulations and be capable of applying them.

Where ONTC retains a “Contractor to act as Constructor”

e ONTC is not responsible for ensuring that the requirements of the applicable
regulations are met for contractor activities on site, where ONTC has retained a
“Contractor who fulfils the role of the constructor” who fully controls all work at a
construction site. (Pre-award, ONTC should ask what a candidate
Contractor-Constructor company does to prequalify contractors (and
subcontractors) to determine how the Constructor proposes to maintain adequate
safety on site. Once the project is awarded, ONTC should not involve itself in the
project in any way that could be interpreted as “material control” that is strictly the
Constructor’s duty).

e When ONTC retains the “contractor to act as constructor” for construction project:
The ONTC does not have the health and safety responsibilities for this type of
construction project, as long as the constructor completely controls all work and the
ONTC workers are not intermingling in the project and ONTC is not controlling the
project in any way.

ONTC will ensure that all contractors/subcontractors are properly trained, ensure that
contractors/subcontractors are monitored and that requirements for safety are observed by
the contractor, and that procedures for safe conduct of the work are in place and known to
contractor employees.

The Project Administrator shall direct the contractor in completion of all applicable
documentation, as described by the Contractor Safety Prequalification Procedure. The
Project Administrator shall ensure that the constructor maintains full responsibility for safety
on the particular job.

If the work is Non-Construction work where ONTC is acting as the “Employer”

The Project Administrator shall review the ONTC’s applicable policies and procedures with
the contractors/subcontractors. Itis recommended that all contractor/subcontractor
workers undergo this training orientation, but it is mandatory that at lease the contractor’s
supervisor or site superintendent receive the training orientation and then have a method to
ensure that this information is passed on to all employees under their direct control. Please
note that the requirement of “Lead Employer” must be fulfilled if the work is Confined
Space Entry work.

It is the responsibility of the Project Administrator to ensure that the contractor is aware that
project specific training is to be conducted.

The Project Hazard Assessment form shall be completed by the Project Administrator and
reviewed with all contractors prior to commencement of work.
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Contractors/subcontractors that regularly perform services at ONTC must complete a
Contractor Training Orientation on annual basis or whenever there is a change in personnel
or applicable and safety conditions which may affect the contractor’s/subcontractors
workers. For project contracts, a Hazard Safety Assessment form will be completed each
time the contractor performs a new project, unless the same contract personnel had
performed project work of a similar nature within the previous 12 months.

Prequalification

Pre-Qualification of a contractor is designed to ensure that the contractor has:
Appropriate current and sufficient insurance;

WSIB Coverage;

An appropriate and compliant health and safety policy;

Competent supervisors; and

A program to completely undertake and control the construction work being
conducted at ONTC

When pre-qualifying a contractor who will not act as “Constructor” ONTC shall determine
whether the contractor has the specific policies, procedures, training and supervision to
perform the job safely and in compliance with all provisions of the OHSA and the
applicable regulations. Use the Contractor Safety Prequalification form to fulfill this policy
obligation.

If the procurement department is completing the prequalification procedure, input may be
required from the Manager of Health and Safety or the Project Administrator if there are
specific requirements for a project.

The following items must be submitted by the contractor for prequalification:

e Certificates of insurance — general liability insurance (Minor projects $2,000,000
minimum, Major Projects $5,000,000 minimum)

e WSIB Safety Record — submit a copy for the last 3 years or equivalent
accident/injury data.

e Current Clearance certificate — Confirms contractor has met reporting and payment
obligations to WSIB. ONTC will be required to receive a copy of the clearance
certificate every 2 months and before the final payment on the contract has been
made.

Contractor’s Health and Safety Policy.
Past Environmental, Health and Safety Records — a copy for the last 2 years.

e Training and Certification Records — Contractor must provide documentation
verifying all workers have received the necessary safety training required for the
specific job.

e Hazardous material list — the contractor must submit a list of all hazardous materials
that will be brought onto ONTC property.

e ONTC may require a separate work plan detailing higher hazard work activity or any
tasks that may tend to produce adverse.

The Project Administrator will ensure that the Contractor Health and Safety Responsibility
Agreement has been completed by the contractor.
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The Project Administrator will ensure current copies of insurance, and WSIB clearance
certificates, and annual safety reviews are maintained for pre-qualified contractors.

Contractors that have already been pre-qualified should be reasonably favoured and used
for OTNC projects.

Project Management

In all circumstances except where a Contractor has formally taken on the role of
Constructor, the Project Administrator is responsible for the health and safety on the
project, and must halt the project if there are health and safety concerns. The Project
Administrator must maintain communication with the contractor throughout the project.

The Project Administrator will be responsible to ensure that all health and safety
documentation for the project is completed and maintained.

The Project Administrator is responsible to obtain an ONTC Project Assessment Folder
and complete it with Contractor prior to any work beginning.
e Signed Contractor Safety Responsibility Agreement;
Certificates of Insurance — General Liability Insurance;
WSIB Safety Record;
Current Clearance Certificate;
Contractor’s health and safety policy and procedures applicable to the work
being conducted;
Training, licensing and certification records;
Hazardous materials list and current SDS for material brought onto ONTC
property and already onsite that will be used during or encountered during
the project;
e Completed Contractor Orientation Training Records;
e And copies of any applicable ONTC procedures that have been reviewed;
and
e Completed Contractor Prequalification form.

The Project Hazard Assessment form must be filed once the project has been completed
and made available for review if required for auditing purposes.

The Project Administrator must ensure that the Contractor Orientation Training is
completed for all workers on the project.

On-Site Safety — All ONTC safety procedures (Fall protection, Confined Space Entry,
Lockout/Tagout, Ladder Safety, WHMIS, Personal Protection Equipment, Respiratory
Protection, etc.) apply at all construction on ONTC projects.

The Project Administrator shall review all applicable safety procedures with
contractors/subcontractors at the site. Copies of the ONTC procedures can be obtained
through the Project Administrator.
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The Project Administrator will ensure that daily safety briefings are conducted prior to the
beginning of each project work day, as well as regularly inspect the work site as the project
requires.

If the contractor or subcontractor has a question or concern regarding safety on the project,
they should speak to the Project Administrator or their immediate supervisor.

All contractor(s) or subcontractor(s) supervisors must report to the Project Administrator:
e Any unsafe actions or conditions,
e Contraventions of the OHSA/CLC and regulations or any ONTC safety
procedure, or
e Existence of any hazard at the project.

Any incident (first aid, near miss, etc.) on the project must be immediately reported to the
Project Administrator.

NOTE: Workers and their supervisors shall be held accountable for violations of health and
safety rules, regulations, and procedures. Disciplinary action, where necessary, will be
dictated by the ONTC disciplinary procedure and will be based on the merits of the specific
case.

APPENDICES/EDUCATIONAL MATERIAL.:

e Contractor Safety Prequalification Form
e Contractor health and Safety Responsibility Agreement
e Contractor Orientation Training Checklist
e Project Hazard Assessment
REFERENCES:

e Ontario Occupational Health and Safety Act R.S.0 1990

O.Reg 213/91 Construction Projects

Canada Labour Code R.S.C., 1985 c L-2

Canada Occupational Health and Safety Regulations SOR/86-304
Contractors Subcontractors Safety NBRHC OH&S4-017
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PURPOSE AND SCOPE‘

To ensure that dangerous machines are properly shut off and not started up again prior to the
completion of maintenance or servicing work. This must be followed to avoid the unexpected
energization or start up of the machinery or equipment, or the release of stored energy, which
could cause injury to employees.

RESPONSIBILITIES

The Supervisor is responsible for ensuring this procedure is adhered to. Employees are to follow
the instructions included in this safe operating procedure as well as any additional instructions
given by his or her supervisor.

PROCEDURE ,
The following SIX STEPS are a review of basic steps for safely de-energizing equipment;

1. Notify all "affected employees" that the equipment will be shut down.

2. Shut down the equipment by normal stopping procedures. Open the main disconnect
switch or breaker.

Note: Disconnect switches should never be pulled while they are under load. Shutdown
everything you can at the point of operation, then pull the main switch with your LEFT
hand while facing away from the switch box.

3. '"Isolate" all the equipment's energy sources.

a. Electrical- All Electrical lockouts must be done by designated qualified personnel
the only acceptable electrical lock out is to lock the correct disconnect switch in
the OFF position. Where possible, it is also advisable to remove the fuses. When
an electrical lockout is necessary and the control is a breaker, lockout the
breaker where possible or switch off the breaker and lock the panel door,

b. Steam/Air/Gas & Hydraulics- These sources of power can be locked out by
chains attached to the valves, by valves with built-in lockout devices or by
designing special attachments for the valves. In pneumatic and hydraulic power
systems, the pressure between the lock out and the machine must be reduced to
zero before any work is begun. The pressure should be reduced slowly through a
bleed-off valve. If the system does not incorporate a bleed-off valve, very slowly
loosen a line fitting to reduce the pressure.

c. Confined Spaces — Where work is to be done in the confined spaces such as
tanks, bins, etc., the supply lines must be blanked off or disconnected. Valves
alone must never be depended upon. Pumps or other related power equipment
must be locked out and the person in the confined space must keep the key.

4. Lock out and/or tag out the energy isolating devices with assigned, individual locks. Every
employee involved must also put their own lockout and tag on each source of power at
this time.

5. Release or restrain any stored energy by grounding, blocking, bleeding down, etc.
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6.

Assure that no personnel are exposed, and then test the equipment to assure that it will
not operate. (check the lockout cannot be operated, then try the machine controls to
verify a proper disconnect)

Restoring Equipment to Service:

1. Check to Assure that all employees have been safely positioned or removed from the
area.

2. Verify that equipment controls are in neutral.

3. Remove lockout devices and/or tags and re-energize the machine or equipment. (each
employee involved is responsible for removal of their own lockout and tag)

4. Notify affected employees that servicing is complete and the equipment is ready for use.

REQUIREMENTS

1. Employee should have metal tag with name and number stamped on the tag for each
lock out you use. The tag is to be placed on the shank of the lockout each time the lock
out is used.

2. Disconnects should be clearly marked to identify the equipment they energize or control.

3. Never depend on a push button as a means of locking out the equipment. The only
positive lock out is made at the disconnect or breaker.

4. If you are being reassigned or going off shift and someone else is going to finish the job,
your relief must put on their lock out before you remove your lock out

5. Employees will be issued one key with each lock. A duplicate key will be kept in the
Supervisor's office. Each lock and key shall be numbered for ease of identification. The
duplicate key is to be used in case of emergency.

6. Uno circumstances should lockout be borrowed or loaned.

LOCK OUT REMOVAL PROCEDURE:

1.

The area Supervisor shall be informed that a lock out needs to be removed and that the
person assigned the lock out cannot be located.

2. The area supervisor will make every effort to contact the lock out owner and documents
these attempts
3. If the area supervisor removing the lockout is not the supervisor of the lock out owner,
that supervisor will be contacted if possible
4. If the above persons cannot be contacted and the area in question has been inspected
and is clear of hazards to everyone, the lock out may be removed (cut-off).
REFERENCES

OSHA Standard: 29 CFR 1910.147
Canada Labour code — Part ||

REVISION RECORD

Description of Change Date

Original Issue 2/9/17
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